CONSTRUCTION CONTRACT DOCUMENTS AND SPECIFICAITONS

FOR

QUIET ZONE IMPROVEMENT PROJECT (MAGNOLIA AND MUSTANG)

FOR THE

CITY OF CROWLEY

201 E Main Street Crowley, Texas 76036



OCTOBER 2022

Prepared by:




TX REG. ENGINEERING FIRM F-469 TX REG. SURVEYING FIRM LS-10008001 4060 Bryant Irvin Road, Fort Worth, Texas 76109 (817) 412-7155

PK PROJECT NO. 3686-16.289

Project: County: 3696-16.289 Tarrant

The enclosed Texas Department of Transportation Specifications, Special Specifications, Special Provisions, General Notes and Specification Data in this document have been selected by me, or under my responsible supervision as being applicable to this project. Alteration of a sealed document without proper notification to the responsible engineer is an offense under the Texas Engineering Practice.



Section 00 01 07 Engineer Seal

Section 00 01 10

TABLE OF CONTENTS

QUIET ZONE IMPROVEMENT PROJECT (MAGNOLIA AND MUSTANG) PK No. 3696-16.289

| Section | Title | No. of Pages |
|---------|-------|--------------|
|---------|-------|--------------|

INTRODUCTORY INFORMATION

| 00 01 01 | Title Sheet | . 1 |
|----------|-------------------|-----|
| | Engineer Seal | |
| 00 01 10 | Table of Contents | . 2 |

PROCUREMENT REQUIREMENTS

REQUIREMENTS

| 00 11 00 | Advertisement for Bids | . 1 |
|----------|-------------------------|-----|
| 00 21 00 | Instructions to Bidders | . 2 |
| | | |

BID FORMS

| 00 42 00 | Bid Proposal Form/Unit Price Bid Form | 13 |
|----------|---------------------------------------|----|

SUPPLEMENTS TO BID FORMS

| 00 43 10 | Bid Bond Form (Example – Form May be Supplied by Bidder) | . 3 |
|----------|--|-----|
| 00 45 10 | Form of Business | . 1 |
| 00 45 13 | Statement of Bidder's Qualifications | . 4 |
| 00 45 15 | Certificate of Bidder's Experience & Qualifications | . 1 |
| 00 45 19 | Non-Collusion Affidavit | . 1 |
| 00 45 43 | Resolution of Corporation (Form May be Supplied by Bidder) | . 1 |
| 00 45 50 | Conflict of Interest Questionnaire (QIC) | . 1 |
| | | |

POST-BID PROCEDURES

| 00 46 00 | Post-Bid Procedures | 2 |
|----------|---------------------|---|
| | | |

CONTRACTING REQUIREMENTS

AGREEMENT FORMS

| 00 52 00 | Standard Agreement Form | 3 |
|----------|-------------------------|---|
|----------|-------------------------|---|

BONDS AND CERTIFICATES

| 00 61 10 | Performance Bond Form | . 1 |
|----------|-----------------------|-----|
| 00 61 15 | Payment Bond Form | . 1 |
| 00 61 20 | Maintenance Bond Form | . 2 |

Section 00 01 10 Table of Contents

Page 1 of 2

| 00 61 25 | Certificate of Insurance | 1 |
|----------|---|---|
| 00 61 30 | State Sales Tax - Separated Contract Certificate | 1 |
| 00 61 40 | Contractor's Act of Assurance | 1 |
| 00 61 50 | Certification Regarding Debarment, Suspension, and Other Responsibility Matters | 1 |
| 00 61 60 | Certification of No Boycott of Israel Form | 1 |
| 00 61 70 | Certification of No Boycott against Firearm and Ammunition Industries | 1 |
| 00 61 90 | Attorney's Review Certification | 1 |
| 00 62 00 | Form 1295 Certificate of Interested Parties | 2 |

CONDITIONS OF THE CONTRACT

GENERAL

| 00 72 00 | Standard General Conditions of the Construction Contract |
|------------|--|
| SUPPLEMENT | ARY |
| 00 73 00 | Supplementary Conditions |

| 00 73 00 | Supplementary Conditions | 3 |
|----------|----------------------------|---|
| 00 73 16 | Insurance Requirements | 3 |
| 00 76 46 | Federal Wage Rate Decision | 5 |

SPECIFICATIONS

DIVISION 02 - GENERAL REQUIREMENTS

| | | - | |
|----------|-----------------------|--------------|-----|
| 02 00 00 | Project Technical Spe | ecifications | . 8 |

BNSF RAILWAY CONTRACTOR REQUIREMENTS

EXHIBIT "C" CONTRACTOR REQUIREMENTS

EXHIBIT "C-1" Agreement Between BNSF RAILWAY COMPANY and the CONTRACTOR

PROCRUREMENT REQUIREMENTS

Section 00 11 00

CITY OF CROWLEY

ADVERTISEMENT FOR BIDS

Bids Due: February 23, 2023 2:00 PM

Project Name: QUIET ZONE IMPOVEMENT PROJECT (MAGNOLIA AND MUSTANG)

PK NO: <u>3696-16.289</u>

SEALED PROPOSALS addressed to the City Council of the City of Crowley, Texas will be received at the Crowley City Hall until **2:00 PM**. on **THURSDAY, FEBRUARY, 23, 2023**, for the purpose of all work required in the construction of 1,379 square yards of pavement replacement and railroad crossing removal at which time and place the proposals will be publicly opened and read aloud and retained by the City for tabulation, checking and evaluation.

BIDS shall be submitted in sealed envelopes upon the blank Bid Form in the Contract Documents booklet. The entire Contract Documents' booklet must be returned in a sealed envelope with the following forms filled out and signed (if necessary); Bid Form, Disadvantaged Business Enterprises Form, Conflict of Interest Questionnaire, Local Government Officer Conflicts Disclosure Statement, Vendor Compliance to State Law form, Contractor Compliance to Texas Sales Tax Code form. The Bid Bond for five (5%) percent of the total bid must be included in the sealed envelope with the bid. The sealed envelope shall be marked "Sealed Documents for: *Quiet Zone Improvement Project (Magnolia and Mustang)* -DO NOT OPEN UNTIL 2:00 P.M. on FEBRUARY, 23, 2023," at which time bids will be opened publicly and read.

Plans and contract documents may be examined without charge at the Crowley City Hall, 201 E Main Street, Crowley, Texas 76036, or a pdf copy of the plans or contract documents may be obtained **free of charge** on <u>https://www.civcastusa.com/</u> under the following project name **QUIET ZONE IMPROVEMENT PROJECT (MAGNOLIA AND MUSTANG)** project.

In case of ambiguity or lack of clearness in stating proposal prices, the Owner reserves the right to adopt the most advantageous construction thereof, or to reject any or all bids. No bid may be withdrawn within sixty (60) days after date on which bids are opened.

CITY OF CROWLEY

By: <u>/s</u>. Robert Loftin City Manager

ADVERTISEMENT DATES:

February 8, 2023

February 15, 2023

END OF SECTION

Section 00 11 00 Advertisement for Bids

Section 00 21 00

INSTRUCTIONS TO BIDDERS

PART 1 – GENERAL

1.01 BID SUBMISSION ADDRESS AND DEADLINE

- A. Completed bids will be received at the City of Crowley Public Works Service Center, 201 E Main Street, Crowley, Texas 76036 until the bid submission deadline (closing time and date) as stated on the cover page. Bid responses received after the closing time and date will be returned to the sender unopened.
- B. If you do not wish to bid at this time, but wish to remain on the bid list for this service or commodity, please submit a "No Bid" by the same time and date at the same location as stated for bidding. If you wish to be removed from the bid list, or changed to the bid list for another commodity, please advise us in writing.

1.02 BID ENVELOPE MARKING

Designate on the front, lower left-hand corner of your response envelope, the following:

<u>Subject:</u> Quiet Zone Improvement Project (Magnolia and Mustang)

Bid Closing Time: THURSDAY, FEBRUARY, 23, 2023 at 2:00 PM

1.03 <u>SIGNATURES</u>

All bid responses are required to be signed by an authorized representative of the bidding entity. Bid responses received unsigned will not be considered.

1.04. ALTERING BIDS

Bids cannot be altered, amended, or withdrawn by the Bidder after the bid opening deadline. Any interlineation, alteration, or erasure made before this deadline, must be initialed by the signer of the bid, guaranteeing authenticity.

1.05. BID WITHDRAWAL OR REJECTION

The City reserves the right to withdraw the request for bids for any reason or to reject any or all bids or parts of all of any specific bid or bids. The City further reserves the right to accept part or all of any specific bid or bids, and to accept any bid or bids with or without trade-in.

1.06. LATE BIDS

The City of Crowley is not responsible for lateness or non-delivery of mail, carrier, etc. to the City, and the time and date recorded in the Public Works Service Center Office shall be the official time of receipt.

1.07. MODIFICATIONS AND AMENDMENTS

The City shall have the right to modify the specifications prior to the bid submission deadline and will endeavor to notify all potential Bidders that have received a copy of the bid specifications, but failure to notify shall impose no obligation or liability on the City.

Section 00 21 00 Instruction to Bidders

1.08. <u>RESPONSE FORM TO BE USED</u> The Bid Proposal must be submitted on the form provided herein.

1.09. <u>MATERIAL SAFETY DATA SHEETS (MSDS)</u> Each bid shall include an MSDS for the product quoted, if applicable.

1.10. <u>REFERENCES</u>

Each Bidder is to provide a minimum of three (3) verifiable references in which the Bidder has provided this type of construction. List the references on Attachment I herein provided.

1.11. <u>SPECIFICATION CLARIFICATION</u> For clarification of these specifications, please contact Pacheco Koch (engineer) at (817) 412-7155. Clarifications and questions

1.12. ADDENDUM

The Owner reserves the right to issue an addendum to the Contract prior to accepting bids for the work. Such addendum(s) shall be, and are hereby made a part of these specifications. Upon receipt of the addendum(s), the Contractor shall acknowledge their receipt by listing the addendum(s) and signing in the appropriate spaces in the Bid Proposal. A statement acknowledging receipt of each addendum identified by its number should be shown on the bid envelope.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

Section 00 42 00

BID PROPOSAL FORM

FOR

QUIET ZONE IMPROVEMENT PROJECT (MAGNOLIA AND MUSTANG) CITY OF CROWLEY, TEXAS

(THIS BID FORM MUST NOT BE REMOVED FROM THE BIDDING DOCUMENTS. REVISED BID FORMS ISSUED BY ADDENDA SHALL BE ATTACHED OR BOUND TO THE BIDDING DOCUMENTS.)

Date_____

| TO: | |
|-------|-----------------------------|
| FROM: | (Name and Address of Owner) |
| | |

(Name and Address of Bidder)

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Bid Price and within the Bid Times indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for forty-five days after the day of Bid opening. BIDDER will sign and deliver the required number of counterparts of the Agreement with the Bonds and other documents required by the Bidding Requirements within ten days after the date of OWNER's Notice of Award.

- 3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:
 - BIDDER has examined and carefully studied the Bidding Documents and the following Addenda receipt of all which is hereby acknowledged: (List Addenda by Addendum Number and Date)

Section 00 42 00 BID PROPOSAL FORM Page **1** of 13

- (b) BIDDER has visited the site and become familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress, performance and furnishing of the Work.
- (c) BIDDER is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.
- (d) BIDDER has carefully studied all reports of explorations and tests of subsurface conditions at or contiguous to the site and all drawings of physical conditions in or relating to existing surface of subsurface structures at or contiguous to the site (except Underground Facilities) which have been identified in the Supplementary Conditions as provided in paragraph 4.02.A of the General Conditions. BIDDER accepts the determination set forth in paragraphs SC-4.02 and 4.03 of the Supplementary Conditions of the extent of the "technical data" contained in such reports and drawings upon which BIDDER is entitled to rely as provided in paragraphs 4.02 and 4.03 of the General Conditions. BIDDER acknowledges that such reports and drawings are not Contract Documents and may not be complete for BIDDER's purposes. BIDDER acknowledges that OWNER and Engineer do not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Bidding Documents with respect to Underground Facilities at or contiguous to the site. BIDDER has obtained and carefully studied (or assumes responsibility for having done so) all such additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences and procedures of construction to be employed by BIDDER and safety precautions and programs incident thereto. BIDDER does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for the determination of this Bid for performance and furnishing of the Work in accordance with the times, price and other terms and conditions of the Contract Documents.
- (e) BIDDER is aware of the general nature of Work to be performed by Owner and others at the site that relates to Work for which this Bid is submitted as indicated in the Contract Documents.
- (f) BIDDER has correlated the information known to BIDDER, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations investigations, explorations, tests, studies and data with the Contract Documents.
- (g) BIDDER has thoroughly reviewed the project and has submitted to the Engineer, at least 96 hours in advance of the date for opening bids, all questions regarding the meaning or intent of the contract documents and particularly all questions regarding issues which may affect the pricing or measurement and payment of the project.

Section 00 42 10

UNIT PRICE BID FORM

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|----------|-----------------------|--|----------------|-------------|
| | IPROVEMENT ITEMS | | | |
| 1 | 1 LS | Mobilization (Spec No. TXDOT 500) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LS | \$ | \$ |
| 2 | 1 LS | Traffic Control (Barriers and Warning and Detour Signs) (Spec No. NCTCOG 801.1) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LS | \$ | \$ |
| 3 | 1 LS | Temporary Erosion, Sedimentation And Water Pollution Prevention (SWPPP) (Spec No. NCTCOG 202) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LS | \$ | \$ |
| 4 | 1 LS | General Site Preparation (Spec No. NCTCOG 203.1) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LS | \$ | \$ |
| 5 | 4 EA | Project Signs (Spec No. NCTCOG 107.21) | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | \$ | \$ |
| 6 | 1 DOL | Railroad Flagger Fee (Spec No. NCTCOG 107.23) | | |
| | | DOLLARS AND | | |
| | | CENTS PER DOL | \$ <u>1.00</u> | \$1.00 |
| | ST. IMPROVEMENT I | TEMS | | |
| 7 | 447 SY | Obliterate Abandoned Road (Spec No. TXDOT 106) | | |
| | | DOLLARS AND | | |
| | | CENTS PER SY | \$ | \$ |

| ITEM NO. | ESTIMATED | ITEM DESCRIPTION (SPECIFICATION NO.) | UNIT PRICE | TOTAL PRICE |
|----------|-----------|--|------------|-------------|
| | QUANTITY | PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
| 8 | 433 SY | Remove Asphalt Pavement (Spec No. TXDOT 105) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | ¢ | ¢ |
| | | | \$ | ۵ |
| 9 | 7 EA | Remove Sign (Spec No. TxDOT 644) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | | | |
| | | CENTS PER EA | \$ | \$ |
| 10 | 580 SY | 6" Lime Stabilized Base (Spec No. TxDOT 260) | | |
| 10 | 500 51 | C Line Stabilized base (Spec No. 17001 200) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| | | | Ψ | Ψ |
| 11 | 11.6 TON | Lime for Stabilized Base (40 LBS/SY) (Spec No. TxDOT | | |
| | | 260) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER TON | ¢ | ¢ |
| | | OLIVIO I EIX I OIX | \$ | \$ |
| 12 | 168 GAL | Prime Coat (0.30 GAL/SY) (Spec No. TxDOT 310) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | | | |
| | | CENTS PER GAL | \$ | \$ |
| 13 | 539 SY | 2" HMAC Type D (Spec No. TxDOT 340) | | |
| 15 | 555 51 | 2 Thinks Type D (Spec No. TXDOT 340) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| | | | | |
| 14 | 559 SY | 4" HMAC Type B (Spec No. TxDOT 340) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | ¢ | ¢ |
| | | | ⊅ | Φ |
| 15 | 150 CY | Unclassified Excavation (Spec No. NCTCOG 203.2) | | |
| | | · · · · · · · · · · · · · · · · · · · | | |
| | | DOLLARS AND | | |
| | | | | |
| | | | | |
| | | CENTS PER CY | \$ | \$ |
| | | | | |

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|-----------------|---------------------------------|---|------------|-------------|
| 16 | 670 SY | Seeding (Spec No. TxDOT 164) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| 17 | 670 SY | 4" Topsoil (Spec No. TXDOT 160) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| 18 | 80 LF | Install Concrete Curb and Gutter (Spec No. TxDOT 529) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| 19 | 80 LF | Remove Concrete Curb and Gutter (Spec No. TxDOT 496) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | | |
| | | | \$ | \$ |
| 20 | 150 LF | Silt Fence (Spec No. TxDOT 506) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| 21 | 2 EA | Inlet Protection (Spec No. TxDOT 506) | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | | |
| | | | \$ | \$ |
| MUSTANG S 22 | <u>T. IMPROVEMENT I</u> 2 EA | Relocate Bush/Shrub (Spec No. TxDOT 100) | 1 | 1 |
| | | ······ | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | \$ | \$ |
| 23 | 120 SY | Remove Concrete Driveway (Spec No. TxDOT 104) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER SY | \$ | \$ |
| | | | | |

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|----------|-----------------------|---|------------|-------------|
| 24 | 25 LF | Remove Concrete Curb (Spec No. TxDOT 104) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| 25 | 50 LF | Sawcut (Spec No. TxDOT 104) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| 26 | 105 CY | Unclassified Excavation (Spec No. NCTCOG 203.2) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER CY | \$ | \$ |
| 27 | 35 CY | Select Backfill (Spec No. TxDOT 134) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER CY | \$ | \$ |
| 28 | 200 SY | Block Sod (Spec No. TxDOT 162) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| 29 | 910 SY | 6" Lime Stabilized Base (Spec No. TxDOT 260) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| 30 | 18.2 TON | Lime for Stabilized Base (40 LBS/SY) (Spec No. TxDOT 260) | | |
| | | · | | |
| | | DOLLARS AND | | |
| | | CENTS PER TON | \$ | \$ |
| 31 | 252 GAL | Prime Coat (0.30 GAL/SY) (Spec No. TxDOT 310) | | + |
| | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER GAL | \$ | \$ |
| | | | | |

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|----------|-----------------------|---|------------|-------------|
| 32 | 840 SY | 2" HMAC Type D (Spec No. TxDOT 340) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | \$ | \$ |
| 33 | 840 SY | 4" HMAC Type B (Spec No. TxDOT 340) | | |
| | | DOLLARS AND | | |
| | | CENTS PER SY | \$ | \$ |
| 34 | 32 LF | 18" Reinforced Concrete Pipe (Spec No. TxDOT 464) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | ¢ | ¢ |
| 05 | 0.54 | | ۵ | \$ |
| 35 | 2 EA | 18" Safety End Treatment (Spec No. TxDOT 467) | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | 2 | ¢ |
| 36 | 40 LF | Remove CMP (Spec No. TxDOT 496) | ۰ ۲ | Ψ |
| 00 | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | \$ | \$ |
| 37 | 120 LF | Silt Fence (Spec No. TxDOT 506) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| 38 | 40 LF | Rock Filter Dam (Type 2) (Spec No. TxDOT 506) | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | ¢ | ¢ |
| | 00.01/ | | ₽ | φ |
| 39 | 96 SY | 6" Concrete Driveway (Spec No. TxDOT 530) | | |
| | | DOLLARS AND | | |
| | | CENTS PER SY | \$ | \$ |
| | | | | |

| | ESTIMATED | ITEM DESCRIPTION (SPECIFICATION NO.) | | |
|----------|-----------|--|------------|-------------|
| ITEM NO. | QUANTITY | PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
| 40 | 30 LF | 6" Concrete Curb (Dowelled) (Spec No. TxDOT 530) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| | 100 1 5 | | | |
| 41 | 199 LF | 7" Tall, 12" Wide Concrete Median (Dowelled) (Spec No. TxDOT 530) | | |
| | | | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| | | | · | |
| 42 | 580 SY | Remove and Dispose of Asphalt Surface and Base (Spec | | |
| | | No. TxDOT 540) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER SY | ¢ | ¢ |
| | | - | \$ | ۵ |
| 43 | 1 EA | Relocate Existing Sign and Pole (Spec No. TxDOT 644) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER EA | \$ | \$ |
| | | | | |
| 44 | 2 EA | "DO NOT STOP ON TRACKS" Sign and Support (Spec No. TxDOT 644) | | |
| | | NO. 1xDO1 044) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER EA | ¢ | ¢ |
| | | | * | ۳ |
| 45 | 2 EA | "RR CROSSING" with "NO TRAIN HORN" Plaque Sign | | |
| | | and Support (Spec No. TxDOT 644) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER EA | ¢ | ¢ |
| | | | Φ | Φ |
| 46 | 375 LF | 4" Yellow Thermoplastic (Spec No. TxDOT 666) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| | | | | |

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|----------|-----------------------|---|------------|-------------|
| 47 | 80 LF | 24" White Thermoplastic (Spec No. TxDOT 666) | | |
| | | DOLLARS AND | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | \$ | \$ |
| 48 | 210 LF | Paint Curb Yellow (Spec No. TxDOT 666) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | \$ | \$ |
| 49 | 2 EA | White RR Crossing Thermoplastic (Spec No. TxDOT 666) | | |
| | / | | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | | |
| | | | \$ | \$ |
| 50 | 480 LF | 4" White Paint (Spec No. TxDOT 666) | | |
| | | DOLLARS AND | | |
| | | DOLLARS AND | | |
| | | CENTS PER LF | \$ | \$ |
| 51 | 1 EA | Handicap Parking Symbol (Spec No. TxDOT 666) | | |
| | | | | |
| | | DOLLARS AND | | |
| | | CENTS PER EA | ¢ | ¢ |
| | | | \$ | \$ |
| 52 | 200 LF | Remove 4" Pavement Marking (Spec No. TxDOT 677) | | |
| | | DOLLARS AND | | |
| | | | | |
| | | CENTS PER LF | \$ | \$ |
| | | TOTAL BASE BID | D \$ | • |
| | | - | | |

| ITEM NO. | ESTIMATED QUANTITY | ITEM DESCRIPTION (SPECIFICATION NO.) PRICES TO BE WRITTEN IN WORDS | UNIT PRICE | TOTAL PRICE |
|-----------|-----------------------|---|---------------|-------------|
| | | MAGNOLIA STREET CONCRETE BID ALT | TERNATIVE | |
| DEDUCT 12 | 168 GAL | Prime Coat (0.30 GAL/SY) (Spec No. TxDOT 310) | | |
| | | DOLLARS AND | - | |
| | | CENTS PER GAL | \$ | \$ |
| DEDUCT 13 | 539 SY | 2" HMAC Type D (Spec No. TxDOT 340) | | |
| | | DOLLARS AND | - | |
| | | CENTS PER SY | \$ | \$ |
| DEDUCT 14 | 559 SY | 4" HMAC Type B (Spec No. TxDOT 340) | | |
| | | DOLLARS AND | - | |
| | | CENTS PER SY | \$ | \$ |
| ALT-1 | 539 SY | 6" Concrete Pavement (Spec No. TxDOT 360) | | |
| | | DOLLARS AND | - | |
| | | CENTS PER SY | \$ | \$ |
| | | TOTAL ALTERNATIVE I | BID <u>\$</u> | |
| | | SUBTOTAL BASE I | BID <u>\$</u> | |
| | | SUBTOTAL ALTERNATIVE | BID <u>\$</u> | |
| | | TOTAL BID (BASE BID + ALTERNATI) | VE) <u>\$</u> | |

Unit prices have been computed in accordance with paragraphs 11.03 and 11.03.B of the General Conditions.

BIDDER acknowledges that, for unit price contracts, quantities are not guaranteed, and final payment will be based on actual quantities determined as provided in the Contract Documents. For lump sum contracts, the amounts bid shall be full compensation for the associated work and changes in the final payment amount may only be made by change order as provided for in the Contract.

4. PROPOSAL

Pursuant to the forgoing Bidding Requirements and General Requirements, the undersigned Bidder hereby proposes to do all work and to furnish all necessary superintendence, labor, machinery, equipment, tools, insurance, materials and other accessories and services as may be necessary and to complete all work upon which he bids as provided by the attached specifications and shown on the plans, and binds himself on the accompanying forms, for performing and completing the said work within the required time, and furnish all required guarantees, for the prices to-wit. All items are inclusive of the Contractor providing materials, labor and equipment unless specifically stated otherwise in the bid proposal.

5. BIDDER agrees that the Work will be substantially completed and ready for final payment in accordance with paragraphs 14.07.B and 14.07.C of the General Conditions within the number of calendar or work days indicated below and in the Agreement.

Calendar Days <u>275</u> Work Days _____

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the times specified in the Agreement.

6. The following documents are attached to and made a condition of this Bid:

(a) Required Bid Security in the form of a certified or cashier's check or a Bid Bond in an amount of five percent of the Bidder's maximum bid price, made payable to the OWNER, in accordance with paragraph 6 of the Instructions to Bidders.

7. Communications concerning this Bid shall be addressed to:

The address of BIDDER indicated below

8. Terms used in this Bid which are defined in the General Conditions or Instructions will have the meanings indicated in the General Conditions or Instructions.

SUBMITTED on ______, 20____.

State Contractor License No.

If BIDDER is:

An Individual

| В | y | (SEAL) |
|-----------------|---------------------------------------|----------------------|
| | (Individual's Name) | (, , , |
| d | oing business as | |
| В | usiness address: | |
| F | hone No.: | |
| | | |
| <u>A Partne</u> | ership | |
| B | y | (SEAL) |
| | (Firm Name) | |
| _ | (General Partner) | |
| В | usiness address: | |
| - P | hone No.: | |
| A Corpo | pration | |
| В | Y | (SEAL) |
| | (Corporation Name) | , |
| - | (State of Incorporation) | |
| B | У | (SEAL) |
| | (Name of Person Authorized to Sign) | |
| – (Corporat | (Title) | |
| Attest | | |
| Business | address: | |
| 24611000 | | |
| Phone No | D.: | |
| | | |
| | Section 00 42 00 BID PROPOSAL FORM | Page 12 of 13 |

A Joint Venture

| By (Name) | _(SEAL) | |
|----------------------------------|----------------------------------|---------|
| | (Address) | |
| Ву | (Name) | _(SEAL) |
| | (Address) | _ |
| Phone Number and Address for rec | ceipt of official communications | |
| | | |

(Each joint venturer must sign. The manner of signing for each individual, partnership and corporation that is a party to the joint venture should be in the manner indicated above).

Section 00 43 10

BID BOND FORM

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID

BID DUE DATE: ____ PROJECT TITLE:

BOND

BOND NUMBER:

DATE (Not later than Bid due date):_____ PENAL SUM:_____

(Words)

(Figures)

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent or representative.

| BIDDER |
|--------|
|--------|

SURETY

| Bidder's Name and Corporate Seal | _(Seal)Surety | (Seal) 's Name and Corporate Seal |
|----------------------------------|---------------|---|
| By: Signature and Title | Ву: | Signature and Title (Attach Power of Attorney) |
| Attest: Signature and Title | Attest | Signature and Title |

Note: (1) (2) Above addresses are to be used for giving required notices. Any singular reference to Bidder, Surety, OWNER or other party shall be considered plural where applicable.

> Section 00 43 10 Bid Bond Form

Page 1 of 3

- Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to pay to OWNER upon default of Bidder any difference between the total amount of Bidder's Bid and the total amount of the Bid of the next lowest, responsible and responsive Bidder as determined by OWNER for the Work required by the Contract Documents, provided that:
 - A. If there is no such next lowest, responsible and responsive Bidder, and OWNER does not abandon the Project, then Bidder and Surety shall pay to OWNER the penal sum set forth on the face of this Bond, and
 - B. In no event shall Bidder's and Surety's obligation hereunder exceed the penal sum set forth on the face of this Bond.
- 2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by OWNER) the executed Agreement required by the Bidding Documents and any performance and payment Bonds required by Bidding Documents.
- 3. This obligation shall be null and void if:
 - A. OWNER accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by OWNER) the executed Agreement required by Bidding Documents and any performance and payment Bonds required by the Bidding Documents, or
 - B. All Bids are rejected by OWNER, or
 - C. OWNER fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and if applicable, consented to by Surety when required by paragraph 5 hereof).
- 4. Payment under this Bond will be due and payable upon default by Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from OWNER, which notice will be given with reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.
- 5. Surety waives notice of and any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by OWNER and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in the aggregate exceed 90 days from Bid due date without Surety's written consent.
- 6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date.
- 7. Any suit or action under this Bond shall be commenced only in court of competent jurisdiction located in the state in which the Project is located.
- 8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
- 9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver such Bond and bind the Surety thereby.

Section 00 43 10 Bid Bond Form

- 10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirements of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
- 11. The term "Bid" as used herein includes a Bid, offer or proposal as applicable.

END OF SECTION

Section 00 43 10 Bid Bond Form

Section 00 45 10

FORM OF BUSINESS

Fill in the appropriate area describing your firm's form of business and include the relevant attachments.

Corporation:

| Corporate Name: | |
|-------------------------|--|
| State of Incorporation: | |
| Mailing Address: | |

- Certificate of Assumed Name, if operating under a name different than that on the corporate charter (the Certificate must have been issued within the past ten years to be valid)
- Certificate of Good Standing*
- Certificate of Existence (if non-Texas corporation, Certificate of Authority) *

Partnership/Joint Venture:

- Copy of the Partnership or Joint Venture Agreement, or Affidavit with the name of the partnership or joint venture, the names of the individual partners or participants in the joint venture, and a statement that the partnership or joint venture is in existence
- Certificate of Assumed Name, (the Certificate must have been issued within the past ten years to be valid)
- If firm is a limited partnership, the Certificate of Limited Partnership
- If any partner or joint venture is a corporation, the above information relating to corporation must be included as to each sum partner or joint venture.

Sole Proprietorship

Name:_____

Mailing Address:_____

- Certificate of Assumed Name, if operating under a name different than that of the sole proprietor (the Certificate must have been issued within the past ten years to be valid)
- * Must be furnished upon request of the Owner and must be less than 90 days old.

[Printed Name and Title of Authorized Representative]

[Signature of Authorized Representative]

[Date]

END OF SECTION

Section 00 45 10 Form of Business

Section 00 45 13

STATEMENT OF BIDDER'S QUALIFICATIONS

The Bidder may provide his Statement of Bidder's Qualifications on separate typewritten sheets including all the information requested herein:

BIDDER:

1. **ORGANIZATION** 1.1 How many years has your organization been in business as a Contractor? 1.2 How many years has your organization been in business under its present business name? 1.2.1 Under what other or former names has your organization operated? 1.3 If your organization is a corporation, answer the following: 1.3.1 Date of incorporation: 1.3.2 State of incorporation: 1.3.3 President's name: 1.3.4 Vice-president's name(s): 1.3.5 Secretary's name: 1.3.6 Treasurer's name: 1.4 If your organization is a partnership, answer the following: Date of organization: 1.4.1 1.4.2 Type of partnership (if applicable): 1.4.3 Name(s) of general partner(s):

Section 00 45 13 Statement of Bidder's Qualifications Page 1 of 4

- 1.5 If your organization is individually owned, answer the following:
 - 1.5.1 Date of organization:
 - 1.5.2 Name of owner:
- 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

2. <u>LICENSING</u>

- 2.1 On a separate sheet attached hereto, list jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable. Indicate name, license number and expiration date for Master Plumber or other trade required under the Instructions to Bidders section of this Bid.
- 2.2 On a separate sheet attached hereto, list jurisdictions in which your organization's partnership or trade name is filed.

3. EXPERIENCE

- 3.1 On a separate sheet attached hereto, list the categories of work that your organization normally performs with its own forces.
- 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)
 - 3.2.1 Has your organization ever failed to complete any work awarded to it?
 - 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?
 - 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?
- 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)
- 3.4 On a separate sheet attached hereto, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.
 - 3.4.1 State total worth of work in progress and under contract.
- 3.5 On a separate sheet attached hereto, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.
 - 3.5.1 State annual amount of construction work performed each year during the past five years.
- 3.6 On a separate sheet attached hereto, list the construction experience and present commitments of the key individuals of your organization. Submit on separate sheets attached hereto, resumes of Key Personnel as defined in the Instructions to Bidders. Bidder hereby certifies that the Resident Superintendent has the authority to act on behalf of the Contractor at all times.

3.7 Provide form 00423 "Certification of Bidder's Qualifications" as evidence that the Bidder meets the minimum criteria called out in the Instructions to Bidders.

4. <u>REFERENCES</u>

- 4.1 Trade References (3):
- 4.2 Bank References (2):
- 4.3 Surety:

Name and telephone number of Bonding Company:

Name, telephone and address of Agent:

5. FINANCING

- 5.1 Financial Statement
 - 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items:
 - a. Cash Flow Statement
 - b. Notes to Financial Statement
 - c. Auditor Statement
 - d. Comparison Statements, if available
 - e. Name and address of firm preparing attached financial statement, and date thereof.
 - 5.1.2 Is the attached financial statement for the identical organization named on page one?

If not, on a separate sheet attached hereto, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsidiary).

5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

6. <u>SIGNATURE</u>

6.1 To be executed by a Principal of the firm authorized to certify the foregoing information:

_____, being duly sworn, deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

6.2 Dated at _____ this ____ day of _____, 20__.

| Name of Organization: | |
|-----------------------|--|
| By: | |
| Printed Name: | |
| Title: | |
| | |

CERTIFICATE OF BIDDER'S EXPERIENCE & QUALIFICATIONS

The undersigned bidder certifies that he is, at the time of bidding, and shall be, throughout the period of the Contract, licensed by the State of Texas to do the type of work required under terms of the contract documents. Bidder further certifies that he is skilled and regularly engaged in the general class and type of work called for in the contract documents.

The bidder represents that he is competent, knowledgeable and has special skills on the nature, extent and inherent conditions of the work to be performed. Bidder further acknowledges that there are certain peculiar and inherent conditions existent in the construction of the particular facilities that may create, during the construction program, unusual or peculiar unsafe conditions hazardous to persons and property. Bidder expressly acknowledges that he is aware of such peculiar risks and that he has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the construction work with respect to such hazards.

Signed this _____ day of _____, 20____.

Name of Bidder

Contractor's License No. and State

Signature of Bidder

Title of Signatory

Section 00 45 19

NON-COLLUSION AFFIDAVIT

| § | |
|--|---|
| § | |
| | , being duly sworn, deposes and says that: |
| (1) He (she) is | of |
| | |
| (2) He (she) is fu and all appurtenances | lly informed respecting the preparation and contents of the attached Bid and an s thereof; |
| Such Bid is genuine a | nd is not a collusive Bid; |
| employees or parties agreed, directly or ind with the Contract for w with such contract, or communication or con attached Bid or of any Bid price of any other | said Bidder nor any of its officers, partners, owners, agents, representatives in interest, including this affiant, has in any way colluded, conspired, connived of irectly with another Bidder, firm or person to submit a collusive Bid in connectio which the attached bid has been submitted or to refrain from bidding in connection has in any manner, directly or indirectly, sought by agreement or collusion of inference with any other Bidder, firm or person to fix the price or prices in the other Bidder, or to fix an overhead, profit or cost element of the Bid price or the Bidder, or to secure through any collusion, conspiracy, connivance or unlawfu tage against the Owner or any other person interested in the proposed contract |
| conspiracy, connivan | oted in the attached Bid are fair and proper and are not tainted by any collusior ce, or unlawful agreement on the part of the Bidder or any of its agents ers, employees, or parties in interest, including this affidavit. |
| Signa | ature: |
| Tit | le: |
| nd sworn to me this | day of, 20 |
| | By: Notary Public in and for County, Texas My commission expires |
| | (1) He (she) is |

END OF SECTION

Section 00 45 20 Non-Collusion Affidavit

Section 00 45 43

RESOLUTION OF CORPORATION

I hereby certify that it was RESOLVED by a quorum of the directors of

| [Name of Corporation / Contractor] | | | | | |
|--|---|--|---|--|--|
| meeting on this | day of | , 20, that_ | [Corporate Representative] | | |
| conducted in the Stat at said meeting and t | e of Texas, and that the hat the resolution has no | above resolution was una t been rescinded or amen | representative, in all business transactions inimously ratified by the Board of Directors ided and is now in full force and effect; and and affix the seal of the Corporation on | | |

_____day of, _____, 20____,

Secretary/Assistant Secretary

[Seal]

| CONFLICT OF INTEREST QUESTIONNAIRE For vendor doing business with local governmental entity | FORM CIQ | | | |
|--|----------------------------------|--|--|--|
| This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. | OFFICE USE ONLY | | | |
| This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a). | Date Received | | | |
| By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. <i>See</i> Section 176.006(a-1), Local Government Code. | | | | |
| A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor. | | | | |
| 1 Name of vendor who has a business relationship with local governmental entity. | | | | |
| 2 Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.) | | | | |
| 3 Name of local government officer about whom the information is being disclosed. | | | | |
| Name of Officer | | | | |
| Describe each employment or other business relationship with the local government offi officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship wit Complete subparts A and B for each employment or business relationship described. Attac CIQ as necessary. | th the local government officer. | | | |
| A. Is the local government officer or a family member of the officer receiving or I other than investment income, from the vendor? | ikely to receive taxable income, | | | |
| Yes No | | | | |
| B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer or a family member of the officer AND the taxable income is not received from the local governmental entity? | | | | |
| Yes No | | | | |
| 5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more. | | | | |
| 6 Check this box if the vendor has given the local government officer or a family member as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.0 | | | | |
| 7 | | | | |
| Signature of vendor doing business with the governmental entity | Date | | | |

Section 00 46 00

POST-BID PROCEDURES

1.0 DOCUMENT INCLUDES

- A. Notice of Intent to Award.
- B. Agreement.
- C. Requirements of Bidder.
- D. Failure of Bidder to comply with requirements.
- E. Notice to Proceed.
- F. Pre-construction Conference.
- G. Starting the Project.

2.0 NOTICE OF INTENT TO AWARD

- A. Owner will provide written Notice of Intent to Award (the Contract) to the Lowest Responsive Responsible Bidder, stating that upon compliance with the conditions listed herein within 14 days after receipt of the notice, and on approval by Owner, Owner will execute and deliver the Agreement.
- 3.0 FORM OF AGREEMENT
 - A. The Agreement shall be Document 00 52 00 Agreement Between the Owner and Contractor, together with Supplements enumerated in and attached thereto.

4.0 REQUIREMENTS OF BIDDER

- A. Within 14 days of receipt of the Notice of Intent to Award, the Low Bidder shall execute and deliver to the Engineer for the Owner's approval those documents indicated by an "X" below:
 - [X] Document 00 52 00 Standard Agreement Form
 - [X] Document 00 61 10 Performance Bond Form
 - [X] Document 00 61 15 Payment Bond Form
 - [X] Document 00 61 20 Certificate of Insurance (Form to be Supplied by Contractor)
 - [X] Document 00 61 30 State Sales Tax Separated Contract Certificate
 - [X] Document 00 61 40 Contractor's Act of Assurance
 - [X] Document 00 61 50 Certification Regarding Debarment, Suspension, and other Responsibility Matters
 - [X] Document 00 61 60 Certification of No Boycott of Israel Form
 - [X] Document 00 61 70 Certification of No Boycott against Firearm and Ammunition Industries
 - [X] Document 00 61 90 Attorney's Review Certification
 - [X] Document 00 62 00 Form 1295 Certificate of Interested Parties

5.0 FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS

- A. Should the Bidder on receipt of the Notice of Intent to Award fail to comply with requirements of this Section 00 46 00 within the stated time, the Owner may declare the award in default and require forfeiture of the Security Deposit.
- B. After Owner's written notice of default to the Bidder, Owner may award the Contract to the responsible Bidder whose offer is the next lowest bid, and the Security Deposit of the Bidder in default shall be forfeited to the Owner in accordance with the provisions of Section 00 21 00 Instructions to Bidders.

Section 00 46 00 Post-Bid Procedures

6.0 NOTICE TO PROCEED

A. Upon Owner's execution of the Agreement and delivery to Contractor, the Engineer shall give the Contractor Notice to proceed within 30 days after the Effective Date of the Agreement, which notice shall establish the Date of Commencement of the Work.

7.0 PRE-CONSTRUCTION CONFERENCE

- A. Not later than 10 days after the date of Notice to Proceed, but before Contractor starts work at the site, Owner will convene a Pre-construction Conference as specified in Section 01 31
 10 Coordination and Meetings.
- 8.0 STARTING THE PROJECT
 - A. Contractor shall start performance of the Work at the site on the Date of the Commencement of the Work, but no Work shall be done at the site prior to that date.

CONTRACTING REQUIREMENTS

Section 00 52 00

STANDARD AGREEMENT FORM BETWEEN THE CITY OF CROWLEY AND CONTRACTOR

| THIS AGREEMENT is dated as of the day of and between the City of Crowley (hereinafter called OWNER) and | | in the year 20 by | in the year |
|--|----------------|-------------------|-------------|
| | of the City of | , | f |
| County of | , State of | | |

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

Article 1. PROJECT SCOPE

The PROJECT for the WORK detailed under the Contract Documents (see Article 8 of this Agreement for items included in the Contract Documents) is generally identified as following:

Quiet Zone Improvement Project (Magnolia and Mustang)

Article 2. CONTRACT TIME.

The Work will be completed within the time stated in the Bid Proposal, and ready for payment in accordance with Article 2 of the General Provisions.

Article 3. CONTRACT PRICE.

3.1. OWNER shall pay CONTRACTOR the prices in the CONTRACTOR'S bid proposal plus additional work performed or when authorized by OWNER.

Article 4. PAYMENT PROCEDURES.

4.1. Payment to CONTRACTOR will be monthly upon receipt of invoices from the CONTRACTOR. All charges are to be less sales tax as OWNER is tax exempt.

Article 5. CONTRACTOR'S REPRESENTATIONS.

In order to induce OWNER to enter into this agreement, CONTRACTOR makes the following representations:

5.1. CONTRACTOR has familiarized itself with the nature and extent of the Contract Documents and Specifications.

5.2. CONTRACTOR has correlated the results of all such observations and studies with the terms and conditions of the Contract Documents.

5.3. CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution by OWNER is acceptable to CONTRACTOR.

Article 6. MISCELLANEOUS.

6.1. ASSIGNMENTS: No assignments by a party hereto of any rights under or interest in the Contract Documents will be binding on another party hereto without written consent of the party sought to be bound; and specifically but without limitation moneys that may come due and moneys that are due may not be

Page 1 of 3

assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in written consent to an assignment will release the assignor from any duty or responsibility under the Contract Documents.

6.2. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained in the Contract Documents.

6.3. TERMINATION: OWNER may terminate the Contract by giving CONTRACTOR notice in writing. Upon delivery of such notice by OWNER to CONTRACTOR, CONTRACTOR shall discontinue all services in connection with the performance of the Contract and shall proceed to cancel promptly all existing orders and contracts insofar as such orders or contracts are chargeable to this Contract. As soon as practicable after receipt of notice of termination, CONTRACTOR shall submit a statement, showing in detail the services performed under this Contract to the date of termination. OWNER shall then pay CONTRACTOR that portion of the prescribed charges which the services actually performed under this Contract bear to the total services called for under this Contract less such payments on account of the charges as have been previously made.

6.4. SUBCONTRACTING:

1. CONTRACTOR shall not award any work to any subcontractor until CONTRACTOR submits to OWNER a written statement concerning the proposed award to the subcontractor, which statement shall contain such information as OWNER may require.

2. CONTRACTOR shall be fully responsible to OWNER for the acts and omissions of his subcontractors, and of persons either directly or indirectly employed by them, as he is for acts and omissions of persons directly employed by him.

3. Nothing contained in this Contract shall create any contractual relation between any subcontractor and OWNER. CONTRACTOR is an independent contractor.

Article 7. GOVERNING LAWS, VENUE.

The Contract shall be construed according to the laws of the State of Texas; and, venue shall lie in the State district courts of Tarrant County, Texas.

Article 8. CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire agreement between the OWNER and CONTRACTOR, same being attached hereto and incorporated herein as Exhibit A, consist of the following:

- 8.1 The Contract Documents consist of the documents listed in the table of contents of the Project Manual and the drawings listed on the Sheet Index in the Drawings.
- 8.2 Addenda numbers_____ to____, inclusive.
- 8.3 The following which may be delivered or issued after the Effective Date of the Agreement and are not attached hereto: All Written Amendments and other documents amending, modifying or supplementing the Contract Documents pursuant to Item 103 of the General Provisions. The documents listed in paragraphs 6.2 et seq. above are attached to this Agreement (except as expressly noted otherwise above).
- 8.4 Contractor's References There are no Contract Documents other than those listed above in this Article 8. The Contract Documents may only be amended, modified, or supplemented as provided in Item 103 of the General Provisions.

Article 9. INDEMNIFICATION.

The CONTRACTOR hereby agrees to defend, indemnify, and hold the City and all of its officers, agent, employees, and elected officials whole and harmless against any and all claims for damages, cost, and expenses of persons or property that may arise out of, or be occasioned by, of from any negligent act, or omission of the CONTRACTOR, or any agent, servant, or employee of the CONTRACTOR in the execution of performance of this Contract, without regard to whether such persons are under the direction of City agents or employees.

Executed on behalf of the CONTRACTOR by its owner shown below, and on behalf of the OWNER by its City Manager, or authorized representative, this agreement will be effective

| on the day of | , 20 |
|--|--|
| OWNER: | CONTRACTOR: |
| | Name: |
| 201 E MAIN STREET CROWLEY, TEXAS 76036 | Address: |
| | City: |
| | State & Zip: |
| Ву: | Ву: |
| <u>Robert Loftin, City Manager</u> Print Name | Print Name |
| | Telephone Number |
| | CONTRACTOR'S Seal (if incorporated) |
| (City Attorney review if Contracted Service | Cost is Greater than \$15,000) |
| Approved as to Form and Legality this | day of , 20 |
| OWNER's Attorney | |
| | END OF SECTION |
| | |

PERFORMANCE BOND FORM

______, hereinafter called the Surety, are held and firmly bound unto the City of Crowley as Owner, in the sum of <u>WRITTEN OUT AMOUNT OF MONEY and CENTS/100</u> Dollars (<u>\$XXX,XXX.XX</u>) for the payment whereof the Principal and the Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement, dated ______, 202X, entered into a Contract with the Owner for:

Quiet Zone Improvement Project (Magnolia and Mustang)

as set out in said Contract, a copy of which is by reference made a part hereof;

NOW THEREFORE the conditions of this obligation are such that, if the Principal shall faithfully perform the Contract in accordance with the Plans, specifications and contract documents and shall fully indemnify and save harmless the Owner from all cost and damage which Owner may suffer by reason of Principal's default or failure so to do, and shall fully reimburse and repay the Owner all outlay and expense which the Owner may incur in making good any such default or failure;

AND FURTHER, that if the Principal shall pay all persons, who have contracts directly with the Principal for labor and/or materials, failing which such persons shall have a direct right of action against the Principal and the Surety under this obligation, subject to Owner's priority, then the obligation shall be null and void, otherwise it shall remain in full force and effect.

AND PROVIDED, that any alterations which may be made in the terms of the Contract or in the work to be done under it, or the giving by the Owner of any extension of time for the performance of the contract, or any other forbearance on the part of either the Owner or the Principal to the other shall not in any way release the Principal and the Surety, or either of them, their heirs, executors, administrators, successors, or assigns from their liability hereunder, notice to the Surety of any alteration, extension or forbearance being hereby waived.

AND PROVIDED, in the event Principal is in default under the Contract as defined herein, Surety will within fifteen (15) days of determination by Owner of such default take over and assume completion of said Contract and become entitled to the payment of the balance of the Contract price, subject to Owner's priority.

AND PROVIDED, that if any suit is brought under this Surety Bond, venue shall lie in Tarrant County, Texas.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals this _____ day of ______, 202X, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

| WITNESSED: | Principal: | |
|------------|-------------------------|--------|
| | By: | |
| | Surety: | ····· |
| | By: Attorney-in-fact | (SEAL) |
| | END OF SECTION | (SEAL) |

Section 00 61 10 Performance Bond Form Page 1 of 1

PAYMENT BOND FORM

COUNTY OF TARRANT

9 9 9

KNOW ALL MEN BY THESE PRESENTS:

THAT WE, _________as Principal, and _______, as Surety, are hereby held and firmly bound unto the City of Crowley, as Owner, in the sum of <u>WRITTEN AMOUNT OF MONEY and CENTS/100</u> Dollars (<u>\$XXX,XXX.XX</u>), for the payment, whereof the said Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

The Conditions of this obligation are such that whereas the Principal entered into a certain contract, hereto attached, and made a part hereof, with the Owner dated ______, 202X, for:

Quiet Zone Improvement Project (Magnolia and Mustang)

NOW THEREFORE, the conditions of this obligation are such that, if the Principal shall promptly make payment to all claimants as defined in Article 5160 Revised Civil Statutes of Texas, supplying labor and materials in the prosecution of the work provided for in said contract, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

This bond is made and entered into solely for the protection of all claimants supplying labor and material in the prosecution of the work provided for in said contract, and all such claimants shall have a direct right of action under the bond as provided in Article 5160, Revised Civil Statutes of Texas.

AND PROVIDED, that any alterations which may be made in the terms of the contract, or in the work to be done under it, or the giving by the Owner of any extension of time for the performance of the Contract, or any other forbearance on the part of either the Owner or the Principal to the other shall not in any way release the Principal and the Surety, or either of them, their heirs, executors, administrators, successors, or assigns from their liability hereunder, notice to the Surety of any alteration, extension or forbearance being hereby waived.

AND PROVIDED, that if any suit is brought under this Payment Bond, venue shall lie in Tarrant County, Texas.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals this ______ day of ______, 202X, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESSED:

| Principa | l: | |
|----------|------------------|--------|
| Ву: | | |
| | | |
| Бу | Attorney-in-fact | |
| | | (SEAL) |

END OF SECTION

MAINTENANCE BOND FORM

STATE OF TEXAS COUNTY OF TARRANT

| 8 |
|---|
| 3 |

Ş

KNOW ALL MEN BY THESE PRESENTS:

| That | as principal (the CONTRACTOR) |
|------|---|
| | |
| and | , a corporation organized under the laws of the |

State of ______ and authorized to do business in the State of Texas as sureties, do hereby expressly acknowledge themselves to be held and bound to pay unto the City of Crowley, a municipal corporation, (the OWNER) the sum of:

<u>Written Out Number Amount</u> and <u>Cents</u> /100 Dollars (One hundred (100%) percent of final contract price)

(\$ ______) for the payment of which sum well and truly to be made unto said City of Crowley and its successors, said Principal and Surety do hereby bind themselves, their assigns, and successors jointly and severally. This obligation is conditioned, however, that, whereas said CONTRACTOR has this day entered into a written contract with said City of Crowley to build and construct the following project:

Quiet Zone Improvement Project (Magnolia and Mustang)

which contract and the plans and specifications therein mentioned and adopted by the City of Crowley are hereby expressly made a part thereof as though the same were written and embodied herein.

WHEREAS, under the specifications and contract, it is provided that the CONTRACTOR shall maintain and keep in good repair the work constructed and/or equipment furnished by him as contemplated by the plans, specifications, drawings, etc., and perform for a period of two (2) years. The period shall be two (2) years from the date of final acceptance as shown on the "Letter of Final Acceptance" as issued by the ENGINEER.

The CONTRACTOR agrees to make all necessary repairs, reconstruction and renewal of any part of said construction, and to furnish the labor and materials to make good and to repair any defective condition growing out of or on account of the breakage or failure of any substance or the improper function of any part of the constructed work. The CONTRACTOR shall reimburse the OWNER for the costs of all Engineering and special services required to be furnished by the OWNER which are directly attributable to the restoration of the constructed work. Said maintenance contemplates the complete restoration of the constructed work to a functional use during the said period as set forth above. It is being understood that the purpose of this section is to require the correction of all defective conditions prescribed by the Contract Documents. In case the said CONTRACTOR shall fail or refuse to perform as provided within ten (10) days after proper written notifications have been furnished to him by the OWNER, it is agreed that the OWNER may do said work and supply such materials and the said CONTRACTOR and Sureties herein shall be subject to the liquidated damages mentioned in said Contract for each calendar day's failure on its part to comply with the terms of the said provision of the said Contract and this Maintenance Bond.

NOW THEREFORE, if the said CONTRACTOR shall keep and perform its said agreement to maintain said work and keep the same in good repair for the said maintenance period as provided above, then these presents shall be null and void and have no further effect, but if default shall be made by the said CONTRACTOR in the performance of its contract to do so maintain and repair damages in the premises, as provided, and it is further understood and agreed that this obligation shall be a continuing one against the principal and sureties hereon, and that successive recoveries may be had hereon for successive breaches until the full amount shall have been exhausted; and it is further

Section 00 61 20 Maintenance Bond Form Page 1 of 2

IN WITNESS WHEREOF, ______ (CONTRACTOR) has caused by these presents to be executed by (CONTRACTOR'S Principal) and the said Surety, , has caused these presents to be executed by its Attorney-In-Fact who has hereto set his/her hand this _____ day of _____, 202X. Contractor Surety By: By: Name: _____ Name: _____ Title: _____ Title: Address: Address: _____ Attest: Attest: Name and Title Name and Title Company or Employer Company or Employer The name and address of the Resident Agent of the Surety is: Name: Firm Name: Address: City, State, Zip Telephone: For additional information on the above-named surety, you may contact the Texas Department of Insurance at (800) 578-4677.

understood that the obligation herein to maintain said work shall continue throughout said maintenance period, and the

same shall not be changed, diminished, or in any manner affected from any clause during said time.

NOTES:

- 1. Power of Attorney must be attached.
- 2. The Maintenance Bond effective date will begin when the "Final Letter of Acceptance" is issued by the Owner.

END OF SECTION

Section 00 61 20 Maintenance Bond Form

CERTIFICATE OF INSURANCE

Insert following this page Certificate(s) of Insurance on form supplied by Contractor's insurance provider(s).

END OF SECTION

STATE SALES TAX - SEPARATED CONTRACT CERTIFICATE

DATE:_____

PROJECT: Quiet Zone Improvement Project (Magnolia and Mustang)

PROJECT ID: PK 3696-16.289

TO: The City of Crowley

SUMMARY SEPARATION OF MATERIALS AND LABOR:

The total amount bid shall be separated into Materials Costs and Services Charges, which result in a "Separated Contract". The Bidder is expected to comply with all the requirements of the State Sales Tax Law, plus separate the total Contract amount, for the total amount bid listed in the Proposal into material costs and services charges as provided below.

Materials which are incorporated into or become part of the project are exempt from sales tax. The Contractor is expected to execute a resale certificate instead of paying the sales tax at the time of purchase. The Corporation will issue an exemption certificate for the materials as long as they are a part of the finished project

If the Contractor does not issue a resale certificate, then the amount of sales tax must be included in the prices quoted. No additional compensation, beyond the prices quoted, is due the Contractor for sales tax.

| MATERIALS | \$ |
|------------------|-----|
| SERVICES | \$ |
| TOTAL AMOUNT BID | .\$ |

PRINCIPAL

(____) TELEPHONE NUMBER

SIGNATURE

NAME & TITLE

END OF SECTION

Section 00 61 30 State Sales Tax – Separated Contract Certificate

CONTRACTOR'S ACT OF ASSURANCE

THE STATE OF TEXAS KNOW ALL MEN BY THESE PRESENTS: THE COUNTY OF _____

BEFORE ME, the undersigned authority, a Notary Public in and for the State of Texas,

| on this day personally appeared | | , Affiant, |
|--|--------------------------------------|-----------------------------|
| | [Affiant] | |
| who being by me duly sworn on his oath stated that h | ie is | , of |
| | [Tit | e] |
| the, Co [Contractor] | ntractor, that he is authori | zed to represent Contractor |
| pursuant to provisions of a resolution adopted on this certified copy of such resolution is attached to and is | day of hereby made a part of this | ,20 A duly s document. |
| Affiant, in such capacity declares and assures the Ov with sound construction practice, all laws of the State | | |
| | | [Affiant] |
| SWORN AND SUBSCRIBED before me on this | day of | , 20 |
| | Notary Public in an | d for the State of TEXAS |
| | [Print or Type Notary | Public Name] |
| [Seal] | My Commission Expir | es: [Expiration Date] |
| | | |
| | | |

END OF SECTION

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY MATTERS

The prospective participant certifies to the best of its knowledge and belief that it and its principals:

- (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal, State, or local department or agency;
- (b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction: violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- (d) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State, or local) terminated for cause or default.

I understand that a false statement on this certification may be grounds for rejection of this proposal or termination of the award. In addition, under 18 USC Section 1001, a false statement may result in a fine of up to \$10,000 or imprisonment for up to 5 years, or both.

[Typed Name of Company:]

[Typed Name & Title of Authorized Representative]

[Signature of Authorized Representative]

[Date]

If unable certify the above statements, explanation is attached.

END OF SECTION

Certification of No Boycott of Israel Form

If Contractor/Vendor is a "Company", as that term is defined in Section 808.001 of the Texas Government Code and is not a sole proprietorship, then Contractor/Vendor certifies and verifies that it: (i) does not boycott Israel and (ii) will not boycott Israel during the Term of this Agreement; or (iii) that it meets the requirements of an exception listed below.

Form requirements:

- This certification is required by Texas Government Code § 2270.002.
- This form is required to be attached to all Purchase Orders (goods) and Contracts (services) with a value of \$100,000 or more that is paid in whole or in part with state funds with a company with 10 or more full time employees. The campus department making the purchase of goods or contracting for services is responsible for obtaining the form from the Vendor or Contractor.

Texas Government Code §808.001 states that "Boycott Israel" means "refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes". Furthermore, Texas Government Code §808.001 states that the term "Company" means a "for-profit sole proprietorship, organization, association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or business associations that exists to make a profit", provided however that Texas Government Code §2270.001(2) excludes sole proprietorships from this definition of "Company".

| Vendor/Contractor Name or Company Name | |
|---|--|
| Street Address | |
| City | |
| State | |
| Zip Code | |
| Phone Number | |
| Printed Name of Authorized Representative | |
| Title of Authorized Representative | |
| Signature of Authorized Representative | |
| Date | |

ONLY COMPLETE THIS SECTION IF YOU BELIEVE YOU ARE NOT REQUIRED TO PROVIDE THE CERTIFICATION LISTED ABOVE FOR THE REASONS CITED BELOW

My business is not required to provide the certification listed above because (select one):

- □ My business is not a for-profit "Company" as defined above, pursuant to Texas Government Code §808.001 and §2270.001(1).
- \Box My Company has less than 10 full-time employees
- \Box This is not an agreement for goods or services to be provided to the University.

Certification of No Boycott

No Discrimination against Firearm and Ammunition Industries

If Contractor/Vendor is a "Company", as that term is defined in Section 2274.001 of the Texas Government Code and is not a sole proprietorship, then Contractor/Vendor certifies and verifies that it: (i) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association and (ii) will not discriminate against a firearm entity or firearm trade association is attached to and incorporated into; or (iii) that it meets the requirements of an exception listed below.

Form requirements:

- This certification is required by Texas Government Code § 2274.002
- This form is required to be attached to and is incorporated into all Purchase Orders (goods) and Contracts (services) with a value of \$100,000 or more that is paid in whole or in part with state funds with a company with 10 or more full time employees. The campus department making the purchase of goods or contracting for services is responsible for obtaining the form from the Vendor or Contractor.

Texas Government Code §2274.001(3) states that " discriminate against a firearm entity or firearm trade association " means "with respect to the entity or association, to: (i) refuse to engage in the trade of any goods or services with the entity or association based solely on its status as a firearm entity or firearm trade association; (ii) refrain from continuing an existing business relationship with the entity or association based solely on its status as a firearm entity or firearm trade association; or (iii) terminate an existing business relationship with the entity or association based solely on its status as a firearm entity or firearm trade association; or (iii) terminate an existing business relationship with the entity or association based solely on its status as a firearm entity or firearm trade association; Furthermore, Texas Government Code §2274.001(2) states that the term "Company" means a "a for-profit organization, association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or associations that exists to make a profit. The term does not include a sole proprietorship."

| Vendor/Contractor Name or Company Name | |
|---|--|
| Street Address | |
| City | |
| State | |
| Zip Code | |
| Phone Number | |
| Printed Name of Authorized Representative | |
| Title of Authorized Representative | |
| Signature of Authorized Representative | |
| Date | |

ONLY COMPLETE THIS SECTION IF YOU BELIEVE YOU ARE NOT REQUIRED TO PROVIDE THE CERTIFICATION –No Discrimination against Firearm and Ammunition Industries-FOR THE REASONS CITED BELOW

My business is not required to provide the certification listed above because (select one):

□ My business is not a for-profit "Company" as defined above, pursuant to Texas Government Code §2274.001(2).

□ My Company has less than 10 full-time employees

 \Box This is not an agreement for goods or services to be provided to the University.

ATTORNEY'S REVIEW CERTIFICATION

I, the undersigned,_____, the duly authorized and acting legal

representative of the ______, do hereby certify as follows:

I have examined the attached contract(s) and surety bonds and am of the opinion that each of the agreements may be duly executed by the proper parties, acting through their duly authorized representatives; that said representatives have full power and authority to execute said agreements on behalf of the respective parties; and that the agreements shall constitute valid and legally binding obligations upon the parties executing the same in accordance with terms, conditions and provisions thereof.

Attorney's Signature: _____ Date: _____

Print Attorney's Name: _____

END OF SECTION

Form 1295 Certificate of Interested Parties

<u>The Texas Ethics Commission</u> has a new ethics law. It prohibits a governmental entity or state agency from entering into certain contracts with a business entity unless the business entity submits a disclosure of interested parties Form 1295.

In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Government Code. The law states that a governmental entity or state agency may not enter into certain contracts with a business entity unless the business entity submits a disclosure of interested parties (Form 1295) to the governmental entity or state agency at the time the business entity submits the signed contract to the governmental or state agency. The Texas Ethics Commission has adopted rules requiring the business entity to file Form 1295 electronically with the Commission.

A business entity must file Form 1295 electronically with the Texas Ethics Commission using the online filing application.

https://www.ethics.state.tx.us/filinginfo/1295/

The City of Crowley must acknowledge the receipt of the filed form 1295 not later than the 30th day after the date of the contract binds all parties to the contract. Once a form 1295 is acknowledged, it will be posted to the Texas Ethics Commission's website within seven business days.

The Commission's rules provide that the business entity must include on the form an "identification number used by the [city] to track or identify the contract for which the form is being filed."

| CERTIFICATE OF INTE | RESTED PARTIES | | | FORM 1295 |
|---|--|---------------------|-----------------------------------|---------------------------|
| Complete Nos. 1 - 4 and 6 if there are interested parties. Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. | | OFF | ICE USE ONLY | |
| Name of business entity filing form, a entity's place of business. | and the city, state and country of the busin | ness | | |
| 2 Name of governmental entity or state which the form is being filed. | e agency that is a party to the contract for | r | | |
| 3 Provide the identification number us and provide a description of the good | ed by the governmental entity or state age ds or services to be provided under the co | ency to ontract. | track or ide | entify the contract, |
| 4 Name of Interested Party | City, State, Country | Natur | re of Interest (check applicable) | |
| Name of interested Party | (place of business) | Cor | ntrolling | Intermediary |
| | | | | |
| | | | | |
| | 1885 - X.O | | | |
| | | | | |
| | | | | |
| | 1.1 | | | |
| | <u>V1</u> | | | |
| [- | | | <u> </u> | |
| 5 Check only if there is NO Interested P | arty. | | | |
| ⁶ AFFIDAVIT | I swear, or affirm, under penalty of perjury | , that the | above disclos | sure is true and correct. |
| | | | | |
| Signature of authorized agent of contracting business entity | | | | |
| AFFIX NOTARY STAMP / SEAL ABOVE | | | | |
| Sworn to and subscribed before me, by the said day of, this the day of, 20, to certify which, witness my hand and seal of office. | | | | |
| Signature of officer administering oath Printed name of officer administering oath Title of officer administering oath | | | | |
| ADD ADDITIONAL PAGES AS NECESSARY | | | | |

CONDITIONS OF THE CONTRACT

This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or modification. This document should be adapted to the particular circumstances of the contemplated Project and the Controlling Law.

Section 00 72 00

STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

Prepared by

ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE

and

Issued and Published Jointly By







PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE a practice division of the NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

AMERICAN COUNCIL OF ENGINEERING COMPANIES

AMERICAN SOCIETY OF CIVIL ENGINEERS

This document has been approved and endorsed by



The Associated General Contractors of America



Construction Specifications Institute

Copyright ©2002

National Society of Professional Engineers 1420 King Street, Alexandria, VA 22314

American Council of Engineering Companies 1015 15th Street, N.W., Washington, DC 20005

American Society of Civil Engineers 1801 Alexander Bell Drive, Reston, VA 20191-4400

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions (No. C-800) (2002 Edition).

TABLE OF CONTENTS

|--|

| 1.01 Defined Terms 6 1.02 Terminology 8 ARTICLE 2 - REFLININARY MATTERS 9 2.01 Delivery of Bonds and Evidence of Insurance 9 2.02 Copies of Documents 9 2.03 Commencement of Contract Times: Notice to Proceed 9 2.04 Statuting the Work 99 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 3.01 Intent 10 3.02 Reforence Standards 10 3.03 Reporting and Kapplementing Contract Documents 11 3.04 Amending and Supplementing Contract Documents 11 3.05 Retixe of Documents 11 3.06 Electronic Data 11 4.01 Availability of Lands 11 4.02 Subsurface on Physical Conditions 12 4.03 Differing Subsurface on Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points | ARTICLE | 1 - DEFINITIONS AND TERMINOLOGY | 6 |
|---|---------|--|----|
| ARTICLE 2 - PRELIMINARY MATTERS 9 2.01 Delivery of Bonds and Evidence of Insurance 9 2.02 Copies of Documents 9 2.03 Commencement of Contract Times, Notice to Proceed 9 2.04 Starting the Work 9 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 3.01 Intent 00 3.02 Reference Standards 00 3.03 Reporting and Resolving Discrepancies 00 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 4.01 Availability of Lands 11 3.02 Reference Points 11 4.03 Subsurface and Physical Conditions 12 4.04 Vinderground Facilities 13 4.05 Reference Points 13 | 1.01 | Defined Terms | 6 |
| 2.01 Delivery of Bonds and Evidence of Insurance 9 2.02 Copies of Documents 9 2.03 Commencement of Contruct Times, Notice to Proceed 9 2.04 Staring the Work. 9 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 2.08 Reference Standards 10 3.01 Intent. 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Flectronic Data 11 ANT Availability of Lands 11 4.01 Availability of Lands 12 4.02 Subsurface or Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hearardous Environmental Cond | 1.02 | Terminology | 8 |
| 202 Copies of Documents 9 203 Commencement of Contract Times; Notice to Proceed 9 204 Starting the Work 9 205 Before Starting Construction 9 206 Preconstruction Conference 9 207 Initial Acceptance of Schedules 9 2010 Intent 10 301 Intent 10 302 Reference Standards 10 303 Reporting and Resolving Discrepancies 10 304 Amending and Supplementing Contract Documents 11 305 Reuse of Documents 11 306 Electronic Data 11 401 Availability of Lands 11 402 Subsurface on Physical Conditions 12 403 Differing Subsurface or Physical Conditions 12 404 Underground Facilities 13 405 Reference Points 13 406 Regroment and Other Bonds 14 501 Performance, Payment, and Other Bonds 15 503 Certificates of Insurance 15 | ARTICLE | 2 - PRELIMINARY MATTERS | 9 |
| 2.03 Commencement of Contract Times; Notice to Proceed 9 2.04 Starting the Work 9 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 2.07 Initial Acceptance of Schedules 9 2.01 Initial Acceptance of Schedules 9 3.01 Intent. 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reise of Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 Availability of Lands 11 12 4.01 Availability of Lands 12 4.02 Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 | 2.01 | Delivery of Bonds and Evidence of Insurance | 9 |
| 2.04 Starting the Work 9 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 2.01 Initial Acceptance of Schedules 9 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 Availability of Lands 11 11 4.01 Availability of Lands 12 4.02 Subsurface and Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 13 4.05 Heyrorend Routinon at Site 14 5.01 Performance, Payment, and Other Bonds. 14 5.02 Licensed Survices and Insurers 15 5.03 Certificates of Insurance | 2.02 | Copies of Documents | 9 |
| 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 3.01 Intent 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.07 Reuse of Documents 11 3.08 Reuse of Documents 11 3.09 Availability of LaNDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands 12 4.02 Subsurface on Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.01 Performance, Payment, and Other Bonds 14 5.02 Contractor's Liability Insurance 15 5.03 Contractor's Liability Insurance 16 5.04 Contractor's L | 2.03 | Commencement of Contract Times; Notice to Proceed | 9 |
| 2.05 Before Starting Construction 9 2.06 Preconstruction Conference 9 2.07 Initial Acceptance of Schedules 9 3.01 Intent 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.07 Reuse of Documents 11 3.08 Reuse of Documents 11 1.09 Availability of Lands, SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 14 5.01 Performance, Payment, and Other Bonds 14 5.02 | 2.04 | Starting the Work | 9 |
| 2.06 Preconstruction Conference .99 2.07 Initial Acceptance of Schedules .99 2.01 Initial Acceptance of Schedules .99 ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE .10 3.01 Intent .10 3.02 Reference Standards .10 3.03 Reporting and Resolving Discrepancies .10 3.04 Amending and Supplementing Contract Documents .11 3.05 Reuse of Documents .11 3.06 Electronic Data .11 3.07 Availability of LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS .11 4.01 Availability of LANDS .11 4.02 Subsurface and Physical Conditions .12 4.03 Differing Subsurface or Physical Conditions .12 4.04 Underground Facilities .13 4.05 Reference Points .13 4.06 Inderground Facilities .13 4.07 Inderground Facilities .13 4.08 Inderground Facilities .13 <td< td=""><td>2.05</td><td></td><td></td></td<> | 2.05 | | |
| 2.07 Initial Acceptance of Schedules 9 ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 10 3.01 Intent 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands 12 4.02 Subsurface and Physical Conditions 12 4.03 Differing SUBsurface Or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 5.01 Certificates of Insurance 15 5.02 Certificates of Insurance 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 15 | 2.06 | | |
| ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 10 3.01 Intent 10 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.07 Reporting Substration Contract Documents 11 3.08 Availability of LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands. 12 4.02 Subsurface on Physical Conditions 12 4.03 Differing Substratice or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 ARTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Centractor's Liability Insurance 15 5.03 Outractor's Liability Insurance 15 <td>2.07</td> <td></td> <td></td> | 2.07 | | |
| 3.02 Reference Standards 10 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.07 Neuro of Documents 11 3.06 Electronic Data 11 3.07 Areuse of Documents 11 3.06 Electronic Data 11 3.07 Availability of LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 14 5.01 Performance, Payment, and Other Bonds 15 5.02 Certificates of Insurance 15 | ARTICLE | | |
| 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documplementing Contract Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 4.01 Availability of Lands 11 4.01 Availability of Lands 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Certificates of Insurance 15 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurers 15 5.03 Contractor's Liability Insurance 15 5.04 Contractor's Liability Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 </td <td>3.01</td> <td>Intent</td> <td>10</td> | 3.01 | Intent | 10 |
| 3.03 Reporting and Resolving Discrepancies 10 3.04 Amending and Supplementing Contract Documents 11 3.05 Reuse of Documplementing Contract Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 4.01 Availability of Lands 11 4.01 Availability of Lands 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Certificates of Insurance 15 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurers 15 5.03 Contractor's Liability Insurance 15 5.04 Contractor's Liability Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 </td <td>3.02</td> <td>Reference Standards</td> <td> 10</td> | 3.02 | Reference Standards | 10 |
| 3.04 Amending and Supplementing Contract Documents. 11 3.05 Reuse of Documents 11 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 11 4.01 Availability of Lands. 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.07 Reference Points 13 4.08 Certificates of Insurance 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Conver's Liability Insurance 15 5.03 Certificates of Insurance 16 5.04 Contractor's Liability Insurance 16 5.05 Onwer's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights 17 5.08 Contractor's Liability Insurance 16 | 3.03 | Reporting and Resolving Discrepancies | 10 |
| 3.05 Reuse of Documents 11 3.06 Electronic Data 11 3.07 Revise of Documents 11 3.08 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 4.01 Availability of Lands 11 4.01 Availability of Lands 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.01 Performance, Payment, and Other Bonds 14 5.01 Contractor's Liability Insurance 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.07 Owier's Liability Insurance 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Boulds and Insurance, Option to Replace 17 5.09 Acceptance of Bouds and Insurance; Opti | 3.04 | | |
| 3.06 Electronic Data 11 ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 11 4.01 Availability of Lands 11 4.01 Availability of Lands 11 4.02 Subsurface and Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.07 Differing Subsurface on Physical Condition at Site 13 4.06 Hazardous Environmental Condition at Site 13 A.06 Hazardous Environmental Condition at Site 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurance 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Appli | 3.05 | | |
| ENVIRONMENTAL CONDITIONS; REFERENCE POINTS. 11 4.01 Availability of Lands. 11 4.02 Subsurface or Physical Conditions. 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities. 13 4.05 Reference Points. 13 4.06 Hazardous Environmental Condition at Site. 13 ANTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds. 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance. 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights. 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours | 3.06 | | |
| ENVIRONMENTAL CONDITIONS; REFERENCE POINTS. 11 4.01 Availability of Lands. 11 4.02 Subsurface or Physical Conditions. 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities. 13 4.05 Reference Points. 13 4.06 Hazardous Environmental Condition at Site. 13 ANTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds. 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance. 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights. 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours | ARTICLE | 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS | |
| 4.02 Subsurface and Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 | ENVIRON | MENTAL CONDITIONS; REFERENCE POINTS | 11 |
| 4.02 Subsurface and Physical Conditions 12 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 4.06 Hazardous Environmental Condition at Site 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights. 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 | 4.01 | Availability of Lands | 11 |
| 4.03 Differing Subsurface or Physical Conditions 12 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 ARTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Surveites and Insurers 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 Progress Schedule 18 6.05 Subs | 4.02 | | |
| 4.04 Underground Facilities 13 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 ARTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Certificates of Insurance 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 16 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance: Option to Replace 17 5.09 Acceptance of Bonds and Insurance: Option to Replace 17 5.09 Acceptance of Bonds and Insurance: Option to Replace 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 Progress Schedule 18 6.05 Substitutes and "Or-Equals" | 4.03 | | |
| 4.05 Reference Points 13 4.06 Hazardous Environmental Condition at Site 13 ARTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance 15 5.04 Contractor's Liability Insurance 15 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.10 Partial Utilization, Acknowledgment of Property Insurer 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 Progress Schedule 18 6.05 Substitutes and "Or-Equals" 19 6.06 Concrearing Subcontractors, Suppliers, and Others 20 6.07 Patent Fees and Royalties | 4.04 | | |
| ARTICLE 5 - BONDS AND INSURANCE 14 5.01 Performance, Payment, and Other Bonds. 14 5.02 Licensed Sureties and Insurers 15 5.03 Certificates of Insurance. 15 5.04 Contractor's Liability Insurance 15 5.05 Owner's Liability Insurance 16 5.06 Property Insurance 16 5.07 Waiver of Rights. 17 5.08 Receipt and Application of Insurance Proceeds 17 5.09 Acceptance of Bonds and Insurance; Option to Replace 17 5.10 Partial Utilization, Acknowledgment of Property Insurer 18 6.01 Supervision and Superintendence 18 6.02 Labor; Working Hours 18 6.03 Services, Materials, and Equipment 18 6.04 Progress Schedule 19 6.05 Substitutes and "Or-Equals" 19 6.06 Concerning Subcontractors, Suppliers, and Others 20 6.07 Patent Fees and Royalties 21 6.08 Permits 21 6.09 Laws and Regulations 21 | 4.05 | | |
| 5.01Performance, Payment, and Other Bonds | 4.06 | Hazardous Environmental Condition at Site | 13 |
| 5.01Performance, Payment, and Other Bonds | ARTICLE | 5 - BONDS AND INSURANCE | 14 |
| 5.02Licensed Sureties and Insurers155.03Certificates of Insurance155.04Contractor's Liability Insurance155.05Owner's Liability Insurance165.06Property Insurance165.07Waiver of Rights175.08Receipt and Application of Insurance Proceeds175.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | | | |
| 5.04Contractor's Liability Insurance155.05Owner's Liability Insurance165.06Property Insurance165.07Waiver of Rights175.08Receipt and Application of Insurance Proceeds175.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule196.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.02 | | |
| 5.05Owner's Liability Insurance165.06Property Insurance165.07Waiver of Rights175.08Receipt and Application of Insurance Proceeds175.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patter Fees and Royalties216.08Permits216.09Laws and Regulations226.11Use of Site and Other Areas226.12Record Documents226.14Safety Representative23 | 5.03 | Certificates of Insurance | 15 |
| 5.06Property Insurance165.07Waiver of Rights.175.08Receipt and Application of Insurance Proceeds175.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.04 | Contractor's Liability Insurance | 15 |
| 5.07Waiver of Rights | 5.05 | Owner's Liability Insurance | 16 |
| 5.08Receipt and Application of Insurance Proceeds175.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Regulations216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.06 | Property Insurance | 16 |
| 5.09Acceptance of Bonds and Insurance; Option to Replace175.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.07 | Waiver of Rights | 17 |
| 5.10Partial Utilization, Acknowledgment of Property Insurer18ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.08 | Receipt and Application of Insurance Proceeds | 17 |
| ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES186.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 5.09 | Acceptance of Bonds and Insurance; Option to Replace | 17 |
| 6.01Supervision and Superintendence186.02Labor; Working Hours186.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | | | |
| 6.02Labor; Working Hours | ARTICLE | 6 - CONTRACTOR'S RESPONSIBILITIES | 18 |
| 6.03Services, Materials, and Equipment186.04Progress Schedule186.05Substitutes and "Or-Equals"196.06Concerning Subcontractors, Suppliers, and Others206.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.01 | Supervision and Superintendence | 18 |
| 6.04Progress Schedule.186.05Substitutes and "Or-Equals".196.06Concerning Subcontractors, Suppliers, and Others.206.07Patent Fees and Royalties.216.08Permits.216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas.226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.02 | Labor; Working Hours | 18 |
| 6.05Substitutes and "Or-Equals" | 6.03 | Services, Materials, and Equipment | 18 |
| 6.06Concerning Subcontractors, Suppliers, and Others.206.07Patent Fees and Royalties.216.08Permits.216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas.226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.04 | Progress Schedule | 18 |
| 6.07Patent Fees and Royalties216.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.05 | Substitutes and "Or-Equals" | 19 |
| 6.08Permits216.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.06 | Concerning Subcontractors, Suppliers, and Others | 20 |
| 6.09Laws and Regulations216.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.07 | Patent Fees and Royalties | 21 |
| 6.10Taxes226.11Use of Site and Other Areas226.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.08 | Permits | 21 |
| 6.11Use of Site and Other Areas.226.12Record Documents.226.13Safety and Protection.226.14Safety Representative.23 | 6.09 | Laws and Regulations | 21 |
| 6.12Record Documents226.13Safety and Protection226.14Safety Representative23 | 6.10 | | |
| 6.13Safety and Protection226.14Safety Representative23 | 6.11 | | |
| 6.14 Safety Representative | 6.12 | Record Documents | 22 |
| | 6.13 | Safety and Protection | 22 |
| 6.15 Hazard Communication Programs | 6.14 | | |
| | 6.15 | Hazard Communication Programs | 23 |

| 6.16 | Emergencies | |
|----------------|---|----------------|
| 6.17 | Shop Drawings and Samples | 23 |
| 6.18 | Continuing the Work | 24 |
| 6.19 | Contractor's General Warranty and Guarantee | 24 |
| 6.20 | Indemnification | 24 |
| 6.21 | Delegation of Professional Design Services | 25 |
| ARTICLE ' | 7 - OTHER WORK AT THE SITE | |
| 7.01 | Related Work at Site | 25 |
| 7.02 | Coordination | 26 |
| 7.03 | Legal Relationships | 26 |
| ARTICLE | 8 - ÖWNER'S RESPONSIBILITIES | 26 |
| 8.01 | Communications to Contractor | 26 |
| 8.02 | Replacement of Engineer | |
| 8.03 | Furnish Data | |
| 8.04 | Pay When Due | |
| 8.05 | Lands and Easements; Reports and Tests | |
| 8.06 | Insurance | |
| 8.07 | Change Orders | |
| 8.08 | Inspections, Tests, and Approvals | |
| 8.09 | Limitations on Owner's Responsibilities | |
| 8.10 | Undisclosed Hazardous Environmental Condition | |
| 8.11 | Evidence of Financial Arrangements | |
| ARTICLE | 9 - ENGINEER'S STATUS DURING CONSTRUCTION | |
| 9.01 | Owner's Representative | |
| 9.02 | Visits to Site | |
| 9.03 | Project Representative | |
| 9.04 | Authorized Variations in Work | |
| 9.05 | Rejecting Defective Work | |
| 9.06 | Shop Drawings, Change Orders and Payments | |
| 9.07 | Determinations for Unit Price Work. | |
| 9.08 | Decisions on Requirements of Contract Documents and Acceptability of Work | |
| 9.09 | Limitations on Engineer's Authority and Responsibilities | |
| | 10 - CHANGES IN THE WORK; CLAIMS | |
| 10.01 | Authorized Changes in the Work | |
| 10.02 | Unauthorized Changes in the Work | |
| 10.02 | Execution of Change Orders | |
| 10.04 | Notification to Surety | |
| 10.05 | Claims | |
| | 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK | |
| 11.01 | Cost of the Work | |
| 11.02 | Allowances | |
| 11.02 | Unit Price Work | |
| | 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES | |
| 12.01 | Change of Contract Price | |
| 12.02 | Change of Contract Times | |
| 12.02 | Delays | |
| | 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK | |
| 13.01 | Notice of Defects | |
| 13.02 | Access to Work | |
| 13.02 | Tests and Inspections | |
| 13.04 | Uncovering Work | |
| 13.05 | Owner May Stop the Work | |
| 13.05 | Correction or Removal of Defective Work | |
| 13.00 | Correction Period | |
| 13.07 | Acceptance of Defective Work | |
| 13.08 | Owner May Correct Defective Work | |
| | 14 - PAYMENTS TO CONTRACTOR AND COMPLETION | |
| A TOLL | | |
| 14 01 | | |
| 14.01 14.02 | Schedule of Values | 36 |
| 14.02 | Schedule of Values Progress Payments | 36 36 |
| | Schedule of Values | 36 36 37 |

| 14.05 | Partial Utilization | .38 |
|---------|---|-----|
| 14.06 | Partial Utilization Final Inspection | .38 |
| 14.07 | Final Payment | .38 |
| 14.08 | Final Completion Delayed | .39 |
| 14.09 | Waiver of Claims | .39 |
| ARTICLE | 5 - SUSPENSION OF WORK AND TERMINATION | .39 |
| 15.01 | Owner May Suspend Work | .39 |
| 15.02 | Owner May Terminate for Cause | .39 |
| 15.03 | Owner May Terminate For Convenience | .40 |
| 15.04 | Contractor May Stop Work or Terminate | .40 |
| ARTICLE | 6 - DISPUTE RESOLUTION | .41 |
| 16.01 | Methods and Procedures | |
| ARTICLE | 7 - MISCELLANEOUS | |
| 17.01 | Giving Notice | .41 |
| 17.02 | Computation of Times | .41 |
| 17.03 | Cumulative Remedies | .41 |
| 17.04 | Survival of Obligations | .41 |
| 17.05 | Controlling Law. | .41 |
| 17.06 | Controlling Law | .41 |
| | | |

GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents include references to identified articles and paragraphs, and the titles of other documents or forms.

1. *Addenda*--Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.

2. *Agreement*--The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.

3. *Application for Payment*--The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the Contract Documents.

4. *Asbestos*--Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.

5. *Bid*--The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.

6. *Bidder*--The individual or entity who submits a Bid directly to Owner.

7. *Bidding Documents--*The Bidding Requirements and the proposed Contract Documents (including all Addenda).

8. *Bidding Requirements--*The Advertisement or Invitation to Bid, Instructions to Bidders, bid security of acceptable form, if any, and the Bid Form with any supplements. 9. *Change Order*--A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

10. *Claim*--A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.

11. *Contract*--The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor's submittals, and the reports and drawings of subsurface and physical conditions are not Contract Documents.

13. *Contract Price*--The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).

14. *Contract Times*--The number of days or the dates stated in the Agreement to: (i) achieve Milestones, if any, (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer's written recommendation of final payment.

15. *Contractor*--The individual or entity with whom Owner has entered into the Agreement.

16. *Cost of the Work*--See Paragraph 11.01.A for definition.

17. *Drawings--*That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

18. *Effective Date of the Agreement-*-The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.

19. *Engineer*--The individual or entity named as such in the Agreement.

20. *Field Order*--A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.

21. *General Requirements*--Sections of Division 1 of the Specifications. The General Requirements pertain to all sections of the Specifications.

22. Hazardous Environmental Condition--The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto in connection with the Work.

23. *Hazardous Waste--*The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

24. *Laws and Regulations; Laws or Regulations*-Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.

25. *Liens*--Charges, security interests, or encumbrances upon Project funds, real property, or personal property.

26. *Milestone--*A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.

27. *Notice of Award*--The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.

28. *Notice to Proceed--*A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.

29. *Owner*--The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.

30. PCBs--Polychlorinated biphenyls.

31. *Petroleum*--Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste and crude oils. 32. *Progress Schedule*--A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor's plan to accomplish the Work within the Contract Times.

33. *Project*--The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.

34. *Project Manual*--The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.

35. *Radioactive Material--*Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36. *Related Entity* -- An officer, director, partner, employee, agent, consultant, or subcontractor.

37. *Resident Project Representative--*The authorized representative of Engineer who may be assigned to the Site or any part thereof.

38. *Samples*--Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.

39. *Schedule of Submittals--*A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.

40. Schedule of Values--A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

41. *Shop Drawings*--All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.

42. *Site--*Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for the use of Contractor.

43. *Specifications*--That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain

administrative requirements and procedural matters applicable thereto.

44. *Subcontractor*--An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.

45. Substantial Completion--The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for which it is intended. The terms "substantially complete" and "substantially completed" as applied to all or part of the Work refer to Substantial Completion thereof.

46. *Successful Bidder*--The Bidder submitting a responsive Bid to whom Owner makes an award.

47. *Supplementary Conditions*--That part of the Contract Documents which amends or supplements these General Conditions.

48. *Supplier*--A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or any Subcontractor.

49. Underground Facilities--All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems.

50. *Unit Price Work*--Work to be paid for on the basis of unit prices.

51. *Work*--The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to produce such construction, and furnishing, installing, and incorporating all materials and equipment into such construction, all as required by the Contract Documents.

52. Work Change Directive--A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface or physical conditions under which the Work is to be performed or to emergencies. A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the change ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the Contract Price or Contract Times.

1.02 Terminology

A. The following words or terms are not defined but, when used in the Bidding Requirements or Contract Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms "as allowed," "as approved," "as ordered", "as directed" or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the "reasonable," "suitable," "acceptable," adjectives "proper," "satisfactory," or adjectives of like effect or import are used to describe an action or determination of Engineer as to the Work. It is intended that such exercise of professional judgment, action or determination will be solely to evaluate, in general, the Work for compliance with the requirements of and information in the Contract Documents and conformance with the design concept of the completed Project as a functioning whole as shown or indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective is not intended to and shall not be effective to assign to Engineer any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents.

C. Day

1. The word "day" means a calendar day of 24 hours measured from midnight to the next midnight.

D. Defective

1. The word "defective," when modifying the word "Work," refers to Work that is unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents, or

b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents, or

c. has been damaged prior to Engineer's recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word "furnish," when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or operable condition.

2. The word "install," when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.

3. The words "perform" or "provide," when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.

4. When "furnish," "install," "perform," or "provide" is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, "provide" is implied.

F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.

B. *Evidence of Insurance:* Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance which either of them or any additional insured may reasonably request) which Contractor and Owner respectively are required to purchase and maintain in accordance with Article 5.

2.02 *Copies of Documents*

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

2.03 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement

or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective Date of the Agreement. In no event will the Contract Times commence to run later than the sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever date is earlier.

2.04 *Starting the Work*

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

2.05 Before Starting Construction

A. *Preliminary Schedules:* Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progress payments during performance of the Work. Such prices will include an appropriate amount of overhead and profit applicable to each item of Work.

2.06 *Preconstruction Conference*

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, processing Applications for Payment, and maintaining required records.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall have an additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work nor interfere with or relieve Contractor from Contractor's full responsibility therefor.

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT. AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or trade usage as being required to produce the intended result will be provided whether or not specifically called for at no additional cost to Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

3.02 Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual or code, or any instruction of a Supplier shall be effective to change the duties or

responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents, or employees from those set forth in the Contract Documents. No such provision or instruction shall be effective to assign to Owner, or Engineer, or any of, their Related Entities, any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake responsibility inconsistent with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1. Contractor's Review of Contract Documents Before Starting Work: Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field measurements. Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy which Contractor may discover and shall obtain a written interpretation or clarification from Engineer before proceeding with any Work affected thereby.

2. Contractor's Review of Contract Documents During Performance of Work: If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents or between the Contract Documents and any provision of any Law or Regulation applicable to the performance of the Work or of any standard, specification, manual or code, or of any instruction of any Supplier, Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed with the Work affected thereby (except in an emergency as required by Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor knew or reasonably should have known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:

> a. the provisions of any standard, specification, manual, code, or instruction (whether or not specifically incorporated by reference in the Contract Documents); or

> b. the provisions of any Laws or Regulations applicable to the performance of the Work

(unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer's approval of a Shop Drawing or Sample; (Subject to the provisions of Paragraph 6.17.D.3); or

3. Engineer's written interpretation or clarification.

3.05 *Reuse of Documents*

A. Contractor and any Subcontractor or Supplier or other individual or entity performing or furnishing all of the Work under a direct or indirect contract with Contractor, shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or Engineer's consultants, including electronic media editions; or

2. reuse any of such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or Engineer to Contractor or Contractor to Owner or Engineer that may be relied upon are limited to the printed copies (also known as hard copies). Files in electronic media format of text, data, graphics, or other types are furnished only for the convenience of the receiving party. Any conclusion or information obtained or derived from such electronic files will be at the user's sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies govern.

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data's creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures within 60 days, after which the receiving party shall be deemed to have accepted the data thus transferred. Any errors detected within the 60day acceptance period will be corrected by the transferring party.

C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems, or computer hardware differing from those used by the data's creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a timely manner and pay for easements for permanent structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner's interest therein as necessary for giving notice of or filing a mechanic's or construction lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment. A. *Reports and Drawings:* The Supplementary Conditions identify:

1. those reports of explorations and tests of subsurface conditions at or contiguous to the Site that Engineer has used in preparing the Contract Documents; and

2. those drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the Contract Documents.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make any claim against Owner or Engineer, or any of their Related Entities with respect to:

1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

A. *Notice:* If Contractor believes that any subsurface or physical condition at or contiguous to the Site that is uncovered or revealed either:

1. is of such a nature as to establish that any "technical data" on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or

3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition or perform any Work in connection therewith (except as aforesaid) until receipt of written order to do so.

B. *Engineer's Review*: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner's obtaining additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of Engineer's findings and conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor's cost of, or time required for, performance of the Work; subject, however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and

b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor's making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, Owner and Engineer, and any of their Related Entities shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data; and

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:

a. reviewing and checking all such information and data,

b. locating all Underground Facilities shown or indicated in the Contract Documents,

c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction, and

d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), identify the owner of such Underground Facility and give written notice to that owner and to Owner and Engineer. Engineer will promptly review the Underground Facility and determine the extent, if any, to which a change is required in the Contract Documents to reflect and document the consequences of the existence or location of the Underground Facility. During such time, Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the extent that they are attributable to the existence or location of any Underground Facility that was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract Documents and that Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 10.05.

4.05 *Reference Points*

A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and property monuments, and shall make no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such reference points or property monuments by professionally qualified personnel.

4.06 *Hazardous Environmental Condition at Site*

A. *Reports and Drawings:* Reference is made to the Supplementary Conditions for the identification of those reports and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, that have been utilized by the Engineer in the preparation of the Contract Documents.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make any claim against Owner or Engineer, or any of their Related Entities with respect to: 1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and programs incident thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Work. Contractor shall be responsible for a Hazardous Environmental Condition created with any materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with such condition and in any area affected thereby (except in an emergency as required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered to Contractor written notice: (i) specifying that such condition and any affected area is or has been rendered safe for the resumption of Work; or (ii) specifying any special conditions under which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that is in the area affected by such condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by Owner's own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, partners, employees, agents. consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the Drawings or Specifications or identified in the Contract Documents to be included within the scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06. G shall obligate Owner to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, employees, agents, consultants, partners, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 *Performance, Payment, and Other Bonds*

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor's obligations under the Contract Documents. These bonds shall remain in effect until one year after the date when final payment becomes due or until completion of the correction period specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an agent must be accompanied by a certified copy of the agent's authority to act.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to such notification, provide another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and coverages so required. Such surety and insurance companies shall also meet such additional requirements and qualifications as may be provided in the Supplementary Conditions.

5.03 *Certificates of Insurance*

A. Contractor shall deliver to Owner, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) which Contractor is required to purchase and maintain.

B. Owner shall deliver to Contractor, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured) which Owner is required to purchase and maintain.

5.04 *Contractor's Liability Insurance*

A. Contractor shall purchase and maintain such liability and other insurance as is appropriate for the Work being performed and as will provide protection

from claims set forth below which may arise out of or result from Contractor's performance of the Work and Contractor's other obligations under the Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of them may be liable:

1. claims under workers' compensation, disability benefits, and other similar employee benefit acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor's employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor's employees;

4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as additional insured (subject to any customary exclusion regarding professional liability) Owner and Engineer, and any other individuals or entities identified in the Supplementary Conditions, all of whom shall be listed as additional insureds, and include coverage for the respective officers, directors, partners, employees, agents, consultants and subcontractors of each and any of all such additional insureds, and the insurance afforded to these additional insureds shall provide primary coverage for all claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance covering Contractor's indemnity obligations under Paragraphs 6.11 and 6.20;

5. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identified in the Supplementary Conditions to whom a certificate of insurance has been issued (and the certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide);

6. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and

7. with respect to completed operations insurance, and any insurance coverage written on a claimsmade basis, remain in effect for at least two years after final payment.

> a. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such insurance at final payment and one year thereafter.

5.05 *Owner's Liability Insurance*

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as will protect Owner against claims which may arise from operations under the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in the Supplementary Conditions or required by Laws and Regulations). This insurance shall:

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional insured; 2. be written on a Builder's Risk "all-risk" or open peril or special causes of loss policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, false work, and materials and equipment in transit, and shall insure against at least the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, water damage, (other than caused by flood) and such other perils or causes of loss as may be specifically required by the Supplementary Conditions;

3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other additional insured to whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such boiler and machinery insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional insured.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured to whom a certificate of insurance has been issued and will contain waiver provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are identified in the Supplementary Conditions. The risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property insurance coverage within the limits of such amounts, each may purchase and maintain it at the purchaser's own expense.

E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them) in such policies and will provide primary coverage for all losses and damages caused by the perils or causes of loss covered thereby. All such policies shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against any of the insureds or additional insureds thereunder. Owner and Contractor waive all rights against each other and their respective officers, directors, partners. employees. agents. consultants and subcontractors of each and any of them for all losses and damages caused by, arising out of or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions to be listed as insured or additional insured (and the officers, directors, employees, agents, partners, consultants and subcontractors of each and any of them) under such policies for losses and damages so caused. None of the above waivers shall extend to the rights that any party making such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them for: 1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during partial utilization pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insurers will have no rights of recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them.

5.08 *Receipt and Application of Insurance Proceeds*

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the insureds, as their interests may appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner shall deposit in a separate account any money so received and shall distribute it in accordance with such agreement as the parties in interest may reach. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received applied on account thereof, and the Work and the cost thereof covered by an appropriate Change Order .

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner's exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with the insurers in accordance with such agreement as the parties in interest may reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with the insurers and, if required in writing by any party in interest, Owner as fiduciary shall give bond for the proper performance of such duties.

5.09 Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with the Contract

Documents, the objecting party shall so notify the other party in writing within 10 days after receipt of the certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to the other such additional information in respect of insurance provided as the other may reasonably request. If either party does not purchase or maintain all of the bonds and insurance required of such party by the Contract Documents, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change in the required coverage. Without prejudice to any other right or remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other party's interests at the expense of the party who was required to provide such coverage, and a Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. The insurers providing the property insurance shall consent by endorsement on the policy or policies, but the property insurance shall not be canceled or permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible for the negligence of Owner or Engineer in the design or specification of a specific means, method, technique, sequence, or procedure of construction which is shown or indicated in and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances. The superintendent will be Contractor's representative at the Site and shall have authority to act on behalf of Contractor. All communications given to or received from the superintendent shall be binding on Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working hours. Contractor will not permit the performance of Work on a Saturday, Sunday, or any legal holiday without Owner's written consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the performance, testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

6.04 *Progress Schedule*

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below. 1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of the General Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.

6.05 Substitutes and "Or-Equals"

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function, appearance, and quality required. Unless the specification or description contains or is followed by words reading that no like, equivalent, or "or-equal" item or no substitution is permitted, other items of material or equipment or material or equipment of other Suppliers may be submitted to Engineer for review under the circumstances described below.

1. "Or-Equal" Items: If in Engineer's sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engineer as an "or-equal" item, in which case review and approval of the proposed item may, in Engineer's sole discretion, be accomplished without compliance with some or all of the requirements for approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of material or equipment will be considered functionally equal to an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole,

3) it has a proven record of performance and availability of responsive service; and

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times, and

2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.

2. Substitute Items

a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor does not qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.

b. Contractor shall submit sufficient information as provided below to allow Engineer to determine that the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of proposed substitute items of material or equipment will not be accepted by Engineer from anyone other than Contractor.

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented in the General Requirements and as Engineer may decide is appropriate under the circumstances.

d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general design,

b) be similar in substance to that specified, and

c) be suited to the same use as that specified;

2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor's achievement of Substantial Completion on time;

b) whether or not use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitute item; and

c) whether or not incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute item from that specified , and

b) available engineering, sales, maintenance, repair, and replacement services;

4) and shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change,

B. Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure of construction approved by Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The requirements for review by Engineer will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's review is complete, which will be evidenced by either a Change Order for a substitute or an approved Shop Drawing for an "or equal." Engineer will advise Contractor in writing of any negative determination.

D. *Special Guarantee:* Owner may require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to any substitute.

E. Engineer's Cost Reimbursement: Engineer will record Engineer's costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer approves a substitute item so proposed or submitted by Contractor, Contractor shall reimburse Owner for the charges of Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the charges of Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. *Contractor's Expense*: Contractor shall provide all data in support of any proposed substitute or "or-equal" at Contractor's expense.

6.06 Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. Contractor shall not be required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in accordance with the Supplementary Conditions, Owner's acceptance (either in writing or by failing to make written objection thereto by the date indicated for acceptance or objection in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual or entity so identified may be revoked on the basis of reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an appropriate Change Order will be issued . No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject defective Work.

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity, nor

2. shall anything in the Contract Documents create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an approagreement between Contractor and priate the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier who is listed as an additional insured on the property insurance provided in Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, Contractor, and Engineer,, and all other individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them) for all losses and damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work. If the insurers on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same.

6.07 *Patent Fees and Royalties*

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified in the Contract Documents for use in the performance of the Work and if to the actual knowledge of Owner or Engineer its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.

6.09 *Laws and Regulations*

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance with any Laws or Regulations.

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it shall not be Contractor's primary responsibility to make certain that the Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor's obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 6.10 *Taxes*

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

6.11 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with construction equipment or other materials or equipment. Contractor shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, employees, agents, consultants partners, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent caused by or based upon Contractor's performance of the Work.

B. *Removal of Debris During Performance of the Work:* During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations.

C. *Cleaning:* Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all property not designated for alteration by the Contract Documents. D. *Loading Structures:* Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger it.

6.12 *Record Documents*

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show changes made during construction. These record documents together with all approved Samples and a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon completion of the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify owners of adjacent property and of Underground Facilities and other utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of their property.

C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or , or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them).

D. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial Completion).

6.14 *Safety Representative*

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.

6.16 *Emergencies*

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the Contract Documents is required because of the action taken by Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the acceptable Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide and to enable Engineer to review the information for the limited purposes required by Paragraph 6.17.D.

2. *Samples:* Contractor shall also submit Samples to Engineer for review and approval in accordance with the acceptable schedule of Shop Drawings and Sample submittals.

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals , any related Work performed prior to Engineer's review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or Sample, Contractor shall have determined and verified:

a. all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;

b. the suitability of all materials with respect to intended use, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work;

c. all information relative to Contractor's responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto; and

d. shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor's obligations under the Contract Documents

with respect to Contractor's review and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations, that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from the Shop Drawing's or Sample Submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer's Review

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer's review and approval will be only to determine if the items covered by the submittals will, after installation or incorporation in the Work, conform to the information given in the Contract Documents and be compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents.

2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called for by the Contract Documents) or to safety precautions or programs incident thereto. The review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.

3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each such variation by specific written notation thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer's review and approval shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to revisions other than the corrections called for by Engineer on previous submittals.

6.18 *Continuing the Work*

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing.

6.19 *Contractor's General Warranty and Guarantee*

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its Related Entities shall be entitled to rely on representation of Contractor's warranty and guarantee.

B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of Contractor's obligation to perform the Work in accordance with the Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or

arbitration or other dispute resolution costs) arising out of or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom but only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their respective consultants, agents, officers, directors, partners, or employees by any employee (or the survivor or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other individual or entity under workers' compensation acts, disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer's officers, directors, partners, employees, agents, consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve, maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor's responsibilities for construction means, methods, techniques, sequences and procedures. Contractor shall not be required to provide professional services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design criteria that such services must satisfy. Contractor shall cause such services or certifications to be provided by a properly licensed professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such professional's written approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance and design criteria that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in the Contract Documents. Engineer's review and approval of Shop Drawings and other submittals (except design calculations and design drawings) will be only for the purpose stated in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner's employees, or via other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner and Owner, if Owner is performing other work with Owner's employees, proper and safe access to the Site, a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such other work, and shall properly coordinate the Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering their work and will only cut or alter their work with the written consent of Engineer and the others whose work will be affected. The duties and responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and other contractors to the extent that there are comparable provisions for the benefit of Contractor in said direct contracts between Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of Contractor's Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of Contractor's Work. Contractor's failure to so report will constitute an acceptance of such other work as fit and proper for integration with Contractor's Work except for latent defects and deficiencies in such other work.

7.02 *Coordination*

A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor's actions or inactions.

C. Contractor shall be liable to Owner and any other contractor for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor's action or inactions.

8.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

8.02 *Replacement of Engineer*

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

8.04 *Pay When Due*

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner's duties in respect of providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's identifying and making available to Contractor copies of reports of explorations and tests of subsurface conditions and drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that have been utilized by Engineer in preparing the Contract Documents.

8.06 Insurance

A. Owner's responsibilities, if any, in respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner's responsibility in respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.

8.10 Undisclosed Hazardous Environmental Condition

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner's obligations under the Contract Documents, Owner's responsibility in respect thereof will be as set forth in the Supplementary Conditions.

ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION

9.01 *Owner's Representative*

A. Engineer will be Owner's representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner's representative during construction are set forth in the Contract Documents and will not be changed without written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality of the various aspects of Contractor's executed Work. Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer's visits or observations of Contractor's Work Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistants will be as provided in the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the Site who is not Engineer's consultant, agent or employee, the responsibilities and authority and limitations thereon of such other individual or entity will be as provided in the Supplementary Conditions.

9.04 *Authorized Variations in Work*

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. These may be accomplished by a Field Order and will be binding on Owner and also on Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment , a Claim may be made therefor as provided in Paragraph 10.05.

9.05 *Rejecting Defective Work*

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Engineer will also have authority to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments 9.06

A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.

B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.

C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12.

D. In connection with Engineer's authority as to Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such matters before rendering a written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer's written decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final payment is due relating to the acceptability of the Work, and the interpretation of the requirements of the Contract Documents pertaining to the performance of the Work, will be referred initially to Engineer in writing within 30 days of the event giving rise to the question

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believe that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 10.05.B.

C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show

partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

9.09 Limitations on Engineer's Authority and Responsibilities

A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer's review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be to determine generally that their content complies with the requirements of, and in the case of certificates of inspections, tests, and approvals that the results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to, the Resident Project Representative, if any, and assistants, if any.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, Contractor shall

promptly proceed with the Work involved which will be performed under the applicable conditions of the Contract Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05.

10.02 Unauthorized Changes in the Work

A.Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 13.04.B.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such decision in accordance with the provisions of the Contract Documents and applicable Laws and Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times) is required by the provisions of any bond to be given to a surety, the giving of any such notice will be Contractor's responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any such change.

10.05 Claims

A. Engineer's Decision Required: All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of any rights or remedies either may otherwise have under the Contract Documents or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general nature of each Claim, shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with supporting data shall be delivered to the Engineer and the other party to the Contract within 60 days after the start of such event (unless Engineer allows additional time for claimant to submit additional or more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Time shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by claimant's written statement that the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a result of said event. The opposing party shall submit any response to Engineer and the claimant within 30 days after receipt of the claimant's last submittal (unless Engineer allows additional time).

C. *Engineer's Action*: Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:

1. deny the Claim in whole or in part,

2. approve the Claim, or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.

E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to Contractor will be only those additional or incremental costs required because of the change in the Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include only the following items, and shall not include any of the costs itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, and other personnel employed full time at the Site. Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall include social security contributions, unemployment, excise, and payroll taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with which to make payments, in which case the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and equipment shall accrue to Owner, and Contractor shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost of the Work and fee shall be determined in the same manner as Contractor's Cost of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not limited to Engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, and cost, less market value, of such items used but not consumed which remain the property of Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal thereof. All such costs shall be in accordance with the terms of said rental agreements. The rental of any such equipment, machinery, or parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of property insurance established in accordance with Paragraph 5.06.D), provided such losses and damages have resulted from causes other than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses shall include settlements made with the written consent and approval of Owner. No such losses, damages, and expenses shall be included in the Cost of the Work for the purpose of determining Contractor's fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, expresses, and similar petty cash items in connection with the Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.

B. *Costs Excluded:* The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor's officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in Contractor's principal or branch office for general administration of the Work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be considered administrative costs covered by the Contractor's fee.

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site.

3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A and 11.01.B.

C. *Contractor's Fee:* When all the Work is performed on the basis of cost-plus, Contractor's fee shall

be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, Contractor's fee shall be determined as set forth in Paragraph 12.01.C.

D. *Documentation:* Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acceptable to Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and

b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for additional payment on account of any of the foregoing will be valid.

C. Contingency Allowance

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work performed by Contractor will be made by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor's overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to the amount of any such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and profit (determined as provided in Paragraph 12.01.C).

C. *Contractor's Fee:* The Contractor's fee for overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraph 12.01.C.2.a is that the Subcontractor who actually performs the Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor's fee by an amount equal to five percent of such net decrease; and

f. when both additions and credits are involved in any one change, the adjustment in Contractor's fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times , or both. Contractor's entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor's ability to complete the Work within the Contract Times.

C If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole and exclusive remedy for the delays described in this Paragraph 12.03.C.

D. Owner, Engineer and the Related Entities of each of them shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of Engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. All defective Work may be rejected, corrected, or accepted as provided in this Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their observation, inspecting, and testing. Contractor shall provide them proper and safe conditions for such access and advise them of Contractor's Site safety procedures and programs so that they may comply therewith as applicable.

13.03 *Tests and Inspections*

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in said Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless Contractor has given Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted with reasonable promptness in response to such notice.

13.04 Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as Engineer may require, that portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to all costs of repair or replacement of work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is not defective. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or removal (including but not limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner's special warranty and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Documents, any Work is found to be defective, or if the repair of any damages to the land or areas made available for Contractor's use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner's written instructions:

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom. B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but not limited to all costs of repair or replacement of work of others) will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one year after such correction or removal and replacement has been satisfactorily completed.

E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for or a waiver of the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer's recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) attributable to Owner's evaluation of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness) and the diminished value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer's recommendation of final payment, a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other provision of the Contract Documents, Owner may, after seven days written notice to Contractor, correct or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of the Work and suspend Contractor's services related thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at the Site, and incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's consultants access to the Site to enable Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or replacement of Contractor's defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress

payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the number of units completed.

14.02 Progress Payments

A. Applications for Payments

1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by the Contract Documents. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation warranting that Owner has received the materials and equipment free and clear of all Liens and evidence that the materials and equipment are covered by appropriate property insurance or other arrangements to protect Owner's interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor's legitimate obligations associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

B. Review of Applications

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer's reasons for refusing to recommend payment. In the latter case, Contractor may make the necessary corrections and resubmit the Application.

2. Engineer's recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer's observations on the Site of the executed Work as an experienced and qualified design professional and on Engineer's review of the Application for Payment and the accompanying data and schedules, that to the best of Engineer's knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results of any subsequent tests called for in the Contract Documents, to a final determination of quantities and classifications for Unit Price Work under Paragraph 9.07, and to any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have represented that:

a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in the Contract Documents; or

b. that there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment, including final payment, will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or

c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because of subsequently discovered evidence or the results of subsequent

inspections or tests, revise or revoke any such payment recommendation previously made, to such extent as may be necessary in Engineer's opinion to protect Owner from loss because:

> a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;

> b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application for Payment to Owner with Engineer's recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor's performance or furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, when Contractor corrects to Owner's satisfaction the reasons for such action. 3. If it is subsequently determined that Owner's refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1.

14.03 Contractor's Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial Completion.

B. Promptly after Contractor's notification, , Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list of items to be completed or corrected before final payment. Owner shall have seven days after receipt of the tentative certificate during which to make written objection to Engineer as to any provisions of the certificate or attached list. If, after considering such objections, Engineer concludes that the Work is not substantially complete, Engineer will within 14 days after submission of the tentative certificate to Owner notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner's objections, Engineer considers the Work substantially complete, Engineer will within said 14 days execute and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a revised tentative list of items to be completed or corrected) reflecting such changes from the tentative certificate as Engineer believes justified after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respect to security, operation, safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the definitive certificate of Substantial Completion, Engineer's aforesaid recommendation will be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended purpose without significant interference with Contractor's performance of the remainder of the Work, subject to the following conditions.

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, Contractor will certify to Owner and Engineer that such part of the Work is substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with respect to certification of Substantial Completion of that part of the Work and the division of responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete or defective. Contractor shall immediately take such measures as are necessary to complete such Work or remedy such deficiencies.

14.07 Final Payment

A. Application for Payment

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance certificates of inspection, marked-up record documents (as provided in Paragraph 6.12), and other documents, Contractor may make application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.7;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the releases and receipts include all labor, services, material, and equipment for which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness connected with the Work for which Owner or Owner's property might in any way be responsible have been paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against any Lien.

B. Engineer's Review of Application and Acceptance

1. If, on the basis of Engineer's observation of the Work during construction and final inspection, and Engineer's review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied that the Work has been completed and Contractor's other obligations

under the Contract Documents have been fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, indicate in writing Engineer's recommendation of payment and present the Application for Payment to Owner for payment. At the same time Engineer will also give written notice to Owner and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit the Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer's recommendation, including but not limited to liquidated damages, will become due and , will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for Work fully completed and accepted) and recommendation of Engineer, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance to be held by Owner for Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to Engineer with the Application for such payment. Such payment shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of Claims.

14.09 Waiver of Claims

A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any special guarantees specified therein, or from Contractor's continuing obligations under the Contract Documents; and

2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction;

3. Contractor's disregard of the authority of Engineer; or

4. Contractor's violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability to Contractor for trespass or conversion),

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies under this Paragraph Owner shall not be required to obtain the lowest price for the Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor's services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of said notice.

E. Where Contractor's services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owner will not release Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B, and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work; 2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, terminate the Contract and recover from Owner payment on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven days after written notice to Owner and Engineer, stop the Work until payment is made of all such amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor's stopping the Work as permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 *Methods and Procedures*

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be

governed by the Construction Industry Mediation Rules of the American Arbitration Association in effect as of the Effective Date of the Agreement. The request for mediation shall be submitted in writing to the American Arbitration Association and the other party to the Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer's action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions, or

2. agrees with the other party to submit the Claim to another dispute resolution process, or

3. gives written notice to the other party of their intent to submit the Claim to a court of competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01 *Giving Notice*

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended, or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, completion, and acceptance of the Work or termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of the state in which the Project is located.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

SUPPLEMENTARY CONDITIONS

Part 1 – GENERAL

- **1.1** <u>**PROJECT SPECIFICATIONS:**</u> Technical Specifications for the project shall consist of the following:
 - A. Specific and general notes, instructions, and specifications included herein and on the Construction Plans.
 - B. "Standard Specifications for Public Works Construction, North Central Texas", November 2017 edition, as prepared by the North Central Texas Council of Governments.
 - C. "Standard Specifications for Construction and Maintenance of Highways, Streets, and Bridges", adopted by Texas Department of Transportation November 1, 2014.
- **1.2** <u>DISCREPANCIES</u>: In the event the information on the plan set differs from the information provided in the specifications, the plan set shall govern.
- **1.3** <u>CONSTRUCTION STAKING</u>: The Contractor shall be responsible for the establishment of all lines and grades required for completion of the construction of these improvements.
- **1.4 <u>CONSTRUCTION OBSERVATION</u>**: The OWNER will provide, at their expense, Construction Observation during the course of the project.
- **1.5** <u>UNIT PRICES</u>: This project shall be administered as a unit price project. Payment to the Contractor shall be made based upon actual quantities completed for each item. Items included in the unit prices shall include material, labor, backfill, excavation, embedment and other incidental items required to complete the project.
- 1.6 <u>PAYMENT FOR WORK COMPLETED</u>: Upon completion of the project, and acceptance of the improvements by the OWNER, the Contractor shall submit a final request for payment based on work actually completed. Monthly requests for partial payment for work completed and material stored on site shall be made. If the project is suspended for more than 30 days by the OWNER, at no fault of the Contractor, the Contractor shall submit a request for partial payment as outlined in the Specifications.

1.7 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION:

- A. The date of commencement will be fixed in a Notice to Proceed issued by the OWNER.
- B. The Contractor shall achieve Substantial Completion of the entire work not later than 150 Calendar Days from the date established on the Notice to Proceed, subject to adjustments of this Contract Time as provided in the Contract Documents.
- **1.8 INSURANCE:** The Contractor will be required to provide insurance as outlined in the Insurance Requirements Section.

1.9 STORM WATER POLLUTION CONTROL:

A. Comply with the current requirements of TPDES General Permit No. TXR15000 (General Storm Water Permit) set forth by the Texas Commission on Environmental Quality for the duration of the Project:

- 1. Develop a Storm Water Pollution Prevention Plan meeting all requirements of the General Storm Water Permit.
- 2. Submit of a Notice of Intent to the Texas Commission on Environmental Quality.
- 3. Develop and implement appropriate Best Management Practices as established by local agencies of jurisdiction.

Section 00 73 00 Supplementary Conditions

- 4. Provide all monitoring and/or sampling required for reporting to the Texas Commission on Environmental Quality.
- 5. Submit reports to the Texas Commission on Environmental Quality as required as a condition of the permit.
- 6. Submit copies of the reports to the Construction Manager as Record Data in accordance with Section 01 30 00 Submittals.
- 7. Retain copies of these documents on site at all times for review and inspection by the Owner or regulatory agencies. Post a copy of the permit as required by regulations.
- 8. Pay all costs associated with complying with the provisions of the General Storm Water Permit. Assume solely responsible for implementing, updating, and modifying the General Storm Water Permit per regulatory requirements the Storm Water Pollution Prevention Plan and Best Management Practices.

B. Use forms required by the Texas Commission on Environmental Quality to file the Notice of Intent. Submit the Notice of Intent at least two days prior to the start of construction. Develop the Storm Water Pollution Prevention Plan prior to submitting the Notice of Intent. Provide draft copies of the Notice of Intent, Storm Water Pollution Prevention Plan, and any other pertinent Texas Commission on Environmental Quality submittal documents to Owner for review prior to submittal to the Texas Commission on Environmental Quality.

C. Return any property disturbed by construction activities to either specified conditions or pre-construction conditions as set forth in the Contract Documents. Provide an overall erosion and sedimentation control system that will protect all undisturbed areas and soil stockpiles/spoil areas. Implement appropriate Best Management Practices and techniques to control erosion and sedimentation and maintain these practices and techniques in effective operating condition during construction. Permanently stabilize exposed soil and fill as soon as practical during the Work.

D. Assume sole responsibility for the means, methods, techniques, sequences, and procedures for furnishing, installing, and maintaining erosion and sedimentation control structures and procedures and overall compliance with the General Storm Water Permit. Modify the system as required to effectively control erosion and sediment.

E. Retain copies of reports required by the General Storm Water Permit for three years from date of final completion

1.10 POLLUTION CONTROL:

- A. Prevent the contamination of soil, water, or atmosphere by the discharge of noxious substances from construction operations. Provide adequate measures to prevent the creation of noxious air-borne pollutants. Prevent dispersal of pollutants into the atmosphere. Do not dump or otherwise discharge noxious or harmful fluids into drains or sewers, nor allow noxious liquids to contaminate public waterways in any manner.
- B. Provide equipment and personnel and perform emergency measures necessary to contain any spillage.
 - 1. Contain chemicals in protective areas and do not dump on soil. Dispose of such materials at off-Site locations in an acceptable manner.
 - Excavate contaminated soil and dispose at an off-Site location if contamination of the soil does occur. Fill resulting excavations with suitable backfill and compact to the density of the surrounding undisturbed soil.
 - 3. Provide documentation to the Owner which states the nature and strength of the contaminant, method of disposal, and the location of the disposal Site.
 - 4. Comply with local, State and Federal regulations regarding the disposal of pollutants.

C. Groundwater or run-off water which has come into contact with noxious chemicals, sludge, or sludge-contaminated soil is considered contaminated. Contaminated water must not be allowed to enter streams or water courses, leave the Site in a non-contained form or enter non-contaminated areas of the Site.

1. Pump contaminated water to holding ponds constructed by the Contractor for this purpose, or discharge to areas on the interior of the Site, as designated by the Engineer.

2. Construct temporary earthen dikes or take other precautions and measures as required to contain the contaminated water and pump to a designated storage area.

3. Wash any equipment used for handling contaminated water or soil within contaminated areas three times with uncontaminated water prior to using such equipment in an uncontaminated area. Dispose of wash water used to wash such equipment as contaminated water.

END OF SECTION

Section 00 73 16

INSURANCE REQUIREMENTS

Part 1 – GENERAL

1.

2.

1.1 Certificate of Insurance

Α. Prior to the approval of this contract by the Owner, CONTRACTOR shall furnish a completed Insurance Certificate to the Engineer's Office, which shall be completed by an agent authorized to bind the named underwriter(s) to the coverages, limits, and termination provisions shown thereon, and which shall furnish and contain all required information referenced or indicated thereon. OWNER SHALL HAVE NO DUTY TO PAY OR PERFORM THIS CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATE SHALL HAVE BEEN DELIVERED TO THE ENGINEER'S OFFICE, and no officer or employee shall have authority to waive this requirement.

1.2 Insurance Coverage Required

Α. OWNER reserves the right to review the insurance requirements of this section during the effective period of the contract and to adjust insurance coverages and their limits when deemed necessary and prudent by the Owner based upon changes in statutory law, court decisions, or the claims history of the industry as well as the CONTRACTOR.

Β. Subject to CONTRACTOR'S right to maintain reasonable deductibles in such amounts as are approved by OWNER, CONTRACTOR shall obtain and maintain in full force and effect for the duration of this contract, and any extension hereof, at CONTRACTOR'S sole expense, insurance coverage written by companies approved by the State of Texas and acceptable to the OWNER, in the following type(s) and amounts:

COVERAGES LIMITS **Workers' Compensation** and **Employers Liability Commercial General (public) Liability** insurance including coverage for the following: a. Premises/operations b. Independent contractors c. Products/completed operations d. Personal injury e. Contractual liability f. Medical payments q. Underground hazard h. Explosion & collapse hazards

i. OWNER'S property in CONTRACTOR'S care, custody or control Page

Statutory

\$100,000/500,000/100,000

Combined single limit for bodily injury and property damage of \$600,000 per occurrence or its equivalent

3. **Comprehensive Automobile Liability**

Combined single limit for bodily insurance, including coverage for injury and property damage of loading and unloading hazards, for: \$100,000 per occurrence

- a. Owned/leased vehicles or its equivalent
- b. Non-owned vehicles
- c. Hired vehicle

1.3 REQUIRED PROVISIONS

A. CONTRACTOR agrees that with respect to the above required insurance, all insurance contracts and certificate(s) of insurance will contain and state, in writing, the following required provisions:

- 1. (OWNER) and its officers, and employees as additional insureds, (as the interests of each insured may appear) as to all applicable coverage;
- 2. Provide for 45 days notice to OWNER for cancellation, non-renewal, or material change;
- 3. Provide for notice to OWNER at the address shown below by registered mail;
- 4. CONTRACTOR agrees to waive subrogation against the OWNER, its officers and employees for injuries, including death, property damage, or any other loss;
- 5. Provide that all provisions of this contract concerning liability, duty, and standard of care, together with the indemnification provision cited below, shall be underwritten by contractual liability coverage sufficient to include such

1.4 INDEMNITY PROVISION

A. The following is to be included in CONTRACTOR'S Insurance Certificate either by verbatim recitation or specific reference to this section.

CONTRACTOR agrees to defend, indemnify and hold OWNER, its officers, agents and employees, harmless against any and all claims, lawsuits, judgements, costs, and expenses for personal injury (including death), property damage or other harm for which recovery of damages is sought, suffered by any person or persons, that may arise out of or be occasioned by CONTRACTOR'S breach of any of the terms or provisions of this contract, or by any other negligent or strictly liable act or omission of CONTRACTOR, its officers, agents, employees, or subcontractors, in the performance of this contract; except that the indemnity provided for in this paragraph shall not apply to any liability resulting from the sole negligence or fault of OWNER, its officers, agents, or employees and in the event of joint and concurrent negligence or fault of CONTRACTOR and OWNER, responsibility, and indemnity, if any, shall be apportioned comparatively in accordance with the laws of the State of Texas, without waiving any defenses of the parties under Texas law. The provision of this paragraph are solely for the benefit of the parties hereto and are not intended to create or grant any rights, contractual or otherwise, to any other person or entity.

1.5 ADDITIONAL POLICY ENDORSEMENTS

A. OWNER shall be entitled, upon request and without expense, to receive copies of the policies and all endorsements thereto and may make any reasonable request for deletion, revision, or modification of particular policy terms, conditions, limitations, or exclusions (except where policy provisions are established by law or regulation binding upon either of the parties hereto or the underwriter of any of such policies). Upon such request by OWNER, CONTRACTOR shall exercise reasonable efforts to accomplish such changes in policy coverages, and shall pay the cost thereof.

1.6 NOTICES

A. CONTRACTOR shall notify OWNER in the event of any changes in coverage and shall give such notices not less than 45 days prior to the change, which notice must be accompanied by a replacement CERTIFICATE OF INSURANCE. All notices shall be given to OWNER at the following address:

1.7 CONTRACTOR RESPONSIBILITY

A. Approval, disapproval or failure to act by the OWNER regarding any insurance supplied by the CONTRACTOR shall not relieve the CONTRACTOR of full responsibility or liability for damages and accidents as set forth in the contract documents. Neither shall the bankruptcy, insolvency or denial of liability by the insurance company exonerate the CONTRACTOR from liability.

END OF SECTION

"General Decision Number: TX20220025 01/07/2022

Superseded General Decision Number: TX20210025

State: Texas

Construction Type: Highway

Counties: Archer, Callahan, Clay, Collin, Dallas, Delta, Denton, Ellis, Grayson, Hunt, Johnson, Jones, Kaufman, Parker, Rockwall, Tarrant and Wise Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022, Executive Order 14026 generally applies to the contract. The contractor must pay all covered workers at least \$15.00 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2022.

If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022, Executive Order 13658 generally applies to the contract. The contractor must pay all covered workers at least \$11.25 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2022.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at www.dol.gov/whd/govcontracts.

* SUTX2011-007 08/03/2011

| | Rates | Fringes |
|--|---|---------|
| CONCRETE FINISHER (Paving and Structures) | .\$ 14.12 | |
| ELECTRICIAN | .\$ 19.80 | |
| FORM BUILDER/FORM SETTER Paving & Curb Structures | | |
| LABORER Asphalt Raker Flagger Laborer, Common Laborer, Utility Pipelayer Work Zone Barricade Servicer | .\$ 10.06 .\$ 10.72 .\$ 12.32 .\$ 13.24 | |
| POWER EQUIPMENT OPERATOR:Asphalt DistributorAsphalt Paving MachineBroom or SweeperConcrete PavementFinishing MachineConcrete SawCrane Operator, LatticeBoom 80 Tons or LessCrane Operator, LatticeBoom over 80 TonsCrane, Hydraulic 80 Tonsor LessCrawler TractorExcavator, 50,000 poundsor lessFoundation Drill, TruckMountedFoundation Drill, CrawlerFoundation Drill, CrawlerFoundation Drill, CrawlerMountedFront End Loader 3 CY orLessFront End Loader, over 3 CYLoader/BackhoeMechanicMilling Machine | .\$ 13.99 .\$ 11.74 .\$ 16.05 .\$ 14.48 .\$ 17.27 .\$ 20.52 .\$ 18.12 .\$ 14.07 .\$ 17.19 .\$ 16.99 .\$ 21.07 .\$ 17.99 .\$ 13.69 .\$ 13.69 .\$ 14.72 .\$ 15.18 .\$ 17.68 | |
| Motor Grader, Fine Grade Motor Grader, Rough Pavement Marking Machine Reclaimer/Pulverizer Roller, Asphalt Roller, Other Scraper Small Slipform Machine Spreader Box | .\$ 17.19 .\$ 16.02 .\$ 13.63 .\$ 11.01 .\$ 13.08 .\$ 11.51 .\$ 12.96 .\$ 15.96 .\$ 14.73 | |
| Steel Worker (Reinforcing) | .\$ 16.18 | |

| TRUCK DRIVER |
|----------------------------|
| Lowboy-Float\$ 16.24 |
| Off Road Hauler\$ 12.25 |
| Single Axle\$ 12.31 |
| Single or Tandem Axle Dump |
| Truck\$ 12.62 |
| Tandem Axle Tractor with |
| Semi Trailer\$ 12.86 |
| Transit-Mix\$ 14.14 |
| |
| WELDER\$ 14.84 |
| |

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union, which prevailed in the survey for this classification, which in this example would be Plumbers 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Division National Office Branch of Wage Surveys. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

SPECIFICATIONS

Section 02 00 00

PROJECT TECHNICAL SPECIFICATIONS

QUIET ZONE IMPROVEMENT PROJECT (MAGNOLIA AND MUSTANG)

Technical specifications for this project shall be governed generally by the North Central Texas Council of Governments (NCTCOG) - Public Works Construction Standards and, Standard Specifications for Construction and Maintenance of Highways, Streets, and Bridges adopted by Texas Department of Transportation in 2014 (TxDOT), except as modified or amended by the construction contract documents. The NCTCOG and TxDOT Specifications are considered part of the Project Construction Contract Documents as if bound herein.

BID ITEM NO. 1: MOBILIZATION

This item governs the movement of personnel, equipment and supplies to and from the project site to begin work and will be in accordance with TxDOT Specification Item 500, Mobilization. This item will be measured by the lump sum (LS) as work progresses. Payment for this item will be as outlined in TxDOT Specification Item 500 and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 2: TRAFFIC CONTROL (BARRIERS AND WARNING AND DETOUR SIGNS)

This item is for the design, installation, relocation, removal, and continual maintenance of traffic control devices during the construction of the sanitary sewer, water, storm drain, and pavement improvements. Work shall be performed in accordance with NCTCOG Item 801.1, "Barriers and Warning and Detour Signs." A traffic control plan shall be submitted by the Contractor for approval by the City. The plans shall be prepared by a Texas licensed Professional Engineer in accordance with the latest edition of the Texas Manual on Uniform Traffic Control Devices, (TMUTCD). The traffic control plan provided in the plans represents a typical situation and is not all inclusive and does not relieve the contractor from providing additional traffic control devices as needed to control traffic. This item will be measured in lump sum (LS). Payment for this item shall be by the contract unit price bid per lump sum and shall be full compensation for all materials, equipment, labor, tools, and incidentals necessary to complete the work.

BID ITEM NO. 3: TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION PREVENTION (SWPPP)

This item governs the use of temporary control measures necessary to prevent and control soil erosion, sedimentation, and water pollution and shall be done in accordance with NCTCOG Item 202, "Temporary Erosion, Sedimentation, and Water Pollution Prevention and Control". This item will be measured by the lump sum (LS). Payment for this item shall be by the contract unit price per each and shall be full compensation for all labor, material, tools, equipment, hydrant extensions, concrete, gravel drains, paint or protective coating and incidentals necessary to complete the work.

BID ITEM NO. 4: GENERAL SITE PREPARATION

This item governs the preparation of the right of way and designated easements for construction operations. Included in the item, unless otherwise specified, is removing, and disposing of all obstructions, trees, walls, driveways, and other structures. Work shall be performed in accordance with NCTCOG Item 203.1, "General Site Preparation." This item will be measured by the lump sum (LS). Payment for this item shall be by the contract unit price per each and shall be full compensation for equipment, labor, tools, and incidentals necessary to complete the work.

BID ITEM NO. 5: PROJECT SIGNS

This item governs the fabrication, installation, maintenance, and removal of project signs and shall be done in accordance with NCTCOG Item 107.21, "Project Signs". This item will be measured as each (EA). Payment for this item shall be by the contract unit price bid per each and shall be full compensation for all

Section 02 00 00 Project Technical Specifications Page 1 of 8

maintenance materials, labor, tools, equipment, and incidentals necessary to complete the work. The project sign shall be submitted for approval prior to fabrication and placement. These devices shall not be removed for any reason until the project is approved by the City of Crowley.

BID ITEM NO. 6: RAILROAD FLAGGER FEE

This item governs the contractor's responsibility to compensate the railway company for the services and safety of their provided railroad flagger and shall be done in accordance with NCTCOG Item 107.23, "Railway Crossings", as well as providing an invoice for reimbursement of flagger to the city. Payment for this item is set at \$1.

BID ITEM NO. 7: OBLITERATE ABANDONED ROAD

This item governs the removal and obliteration of designated sections of abandoned road (includes sawcut) and all work performed shall be in accordance with TxDOT Specification Item 106, "Obliterating Abandoned Road". This item will be measured by the square yard (SY). Payment for this item shall be by the contract unit price and shall be full compensation for salvaging and replacing topsoil; stockpiling or disposal of materials; removal of abandoned structures; scarifying, mixing, and shaping abandoned road; furnishing and operating equipment, and labor, tools, and incidentals.

BID ITEM NO. 8: REMOVE ASPHALT PAVEMENT

This item governs the removal of asphalt pavement (includes sawcut) and all work performed shall be in accordance with TxDOT Specification Item 105, "Removing Treated and Untreated Base and Asphalt Pavement". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 9: REMOVE SIGN

This item governs the removal of signs in the areas shown in the plans and shall be in accordance with TxDOT Item 644, "Small Roadside Sign Assemblies". Measurement and payment for this item shall be by the contract unit price bid per each (EA) sign and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 10: 6" LIME STABILIZED BASE

This item governs the 6" Lime Stabilized Base in the areas shown in the plans and shall be in accordance with TxDOT Item 260, "Lime Treatment (Road-Mixed)". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 11: LIME FOR STABILIZED BASE (40 LBS/SY)

This item governs the amount of lime in the roadway in the areas shown in the plans and shall be in accordance with TxDOT Item 260, "Lime Treatment (Road-Mixed)". Measurement and payment for this item shall be by the contract unit price bid per ton (TON) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 12: PRIME COAT (0.30 GAL/SY)

This item governs the prime coat treatment in the areas shown in the plans and shall be in accordance with TxDOT Item 310, "Prime Coat". Measurement and payment for this item shall be by the contract unit price bid per gallon (GAL) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 13: 2" HMAC TYPE D

This item governs the 2" HMAC Type D in the areas shown in the plans and shall be in accordance with TxDOT Item 340, "Dense-Graded Hot-Mix Asphalt (Small Quantity)". Measurement and payment for this

item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 14: 4" HMAC TYPE B

This item governs the 4" HMAC Type B in the areas shown in the plans and shall be in accordance with TxDOT Item 340, "Dense-Graded Hot-Mix Asphalt (Small Quantity)". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 15: UNCLASSIFIED EXCAVATION

This item governs the unclassified excavation in the areas shown in the plans and shall be in accordance with NCTCOG 203.2, "Unclassified Excavation". Measurement and payment for this item shall be by the contract unit price bid per cubic yard (CY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work. The regrading of ditch shown in the plans is subsidiary to this item and shall be in accordance with TxDOT Item 760, "Cleaning and Reshaping Ditches".

BID ITEM NO. 16: SEEDING

This item governs the installation of seeding and shall be in accordance with NCTCOG 204.6, "Seeding Turfgrass". This item shall be measured by the square yard (SY). Payment for this item shall be by the contract unit price and shall be full compensation for furnishing all materials, including water for seed-fertilizer slurry and hydraulic mulching, fertilizer, and for performing all operations necessary to complete the work.

BID ITEM NO. 17: 4" TOPSOIL

This item governs the installation of 4" topsoil and shall be in accordance with TxDOT Item 160, "Topsoil". This item shall be measured by the square yard (SY). Payment for this item shall be by the contract unit price and shall be full compensation for excavating (except as noted below), loading, hauling, placing and furnishing all labor, equipment, tools, supplies and incidentals necessary to complete the work.

BID ITEM NO. 18: INSTALL CONCRETE CURB AND GUTTER

This item governs the installation of concrete curb and gutter, and shall be in accordance with TxDOT Item 529, "Concrete Curb, Gutter, and Combined Curb and Gutter". This item shall be measured by the linear foot (LF). Payment for this item shall be by the contract unit price and shall be full compensation for preparing the subgrade; furnishing and placing all materials, including foundation course, reinforcing steel and expansion joint material; and for all manipulation, labor, tools, equipment and incidentals necessary to complete the work.

BID ITEM NO. 19: REMOVE CONCRETE CURB AND GUTTER

This item governs the removal of concrete curb and gutter and shall be in accordance with TxDOT Item 496, "Removing Structures". This item shall be measured by the linear foot (LF). Payment for this item shall be by the contract unit price and shall be full compensation for furnishing all labor, equipment, tools, supplies and incidentals necessary to complete the work.

BID ITEM NO. 20: SILT FENCE

This item governs the installation and removal of silt fence in the areas shown in the plans and shall be in accordance with TxDOT Item 506, "Temporary Erosion, Sedimentation, and Environmental Controls". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, maintenance, and incidentals necessary to complete the work.

BID ITEM NO. 21: INLET PROTECTION

This item governs the installation and removal of inlet protection in the areas shown in the plans and shall be in accordance with TxDOT Item 506, "Temporary Erosion, Sedimentation, and Environmental Controls". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, maintenance, and incidentals necessary to complete the work.

BID ITEM NO. 22: RELOCATE BUSH/SHRUB

This item governs the relocation of bush/shrubs in the areas shown in the plans and shall be in accordance with TxDOT Item 100, "Preparing Right-of-Way". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 23: REMOVE CONCRETE DRIVEWAY

This item governs the removal of concrete driveway in the areas shown in the plans and shall be in accordance with TxDOT Item 104, "Removing Concrete". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 24: REMOVE CONCRETE CURB

This item governs the removal of concrete curb in the areas shown in the plans and shall be in accordance with TxDOT Item 104, "Removing Concrete". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 25: SAWCUT

This item governs the sawcut in the areas shown in the plans and shall be in accordance with TxDOT Item 104, "Removing Concrete". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 26: UNCLASSIFIED EXCAVATION

This item governs the unclassified excavation in the areas shown in the plans and shall be in accordance with NCTCOG 203.2, "Unclassified Excavation". Measurement and payment for this item shall be by the contract unit price bid per cubic yard (CY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work. The regrading of ditch shown in the plans is subsidiary to this item and shall be in accordance with TxDOT Item 760, "Cleaning and Reshaping Ditches".

BID ITEM NO. 27: SELECT BACKFILL

This item governs the backfill in pavement edges in the areas shown in the plans and shall be in accordance with TxDOT Item 134, "Backfilling Pavement Edges". Measurement and payment for this item shall be by the contract unit price bid per cubic yard (CY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 28: BLOCK SOD

This item governs the installation of block sod in the areas shown in the plans and shall be in accordance with TxDOT Item 162, "Sodding for Erosion Control". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 29: 6" LIME STABILIZED BASE

This item governs the 6" Lime Stabilized Base in the areas shown in the plans and shall be in accordance with TxDOT Item 260, "Lime Treatment (Road-Mixed)". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 30: LIME FOR STABILIZED BASE (40 LBS/SY)

This item governs the amount of lime in the roadway in the areas shown in the plans and shall be in accordance with TxDOT Item 260, "Lime Treatment (Road-Mixed)". Measurement and payment for this item shall be by the contract unit price bid per ton (TON) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 31: PRIME COAT (0.30 GAL/SY)

This item governs the prime coat treatment in the areas shown in the plans and shall be in accordance with TxDOT Item 310, "Prime Coat". Measurement and payment for this item shall be by the contract unit price bid per gallon (GAL) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 32: 2" HMAC TYPE D

This item governs the 2" HMAC Type D in the areas shown in the plans and shall be in accordance with TxDOT Item 340, "Dense-Graded Hot-Mix Asphalt (Small Quantity)". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 33: 4" HMAC TYPE B

This item governs the 4" HMAC Type B in the areas shown in the plans and shall be in accordance with TxDOT Item 340, "Dense-Graded Hot-Mix Asphalt (Small Quantity)". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 34: 18" REINFORCED CONCRETE PIPE

This item governs the installation of reinforced concrete pipe in the areas shown in the plans and shall be in accordance with TxDOT Item 464, "Reinforced Concrete Pipe". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 35: 18" SAFETY END TREATMENT

This item governs the installation of 18" safety end treatments for drainage structures in the areas shown in the plans and shall be in accordance with TxDOT Item 467, "Safety End Treatment". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 36: REMOVE CMP

This item governs the removal of CMP in the areas shown in the plans and shall be in accordance with TxDOT Item 496, "Removing Structures". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 37: SILT FENCE

This item governs the installation, and removal of silt fence in the areas shown in the plans and shall be in accordance with TxDOT Item 506, "Temporary Erosion, Sedimentation, and Environmental Controls". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall

be full compensation for all materials, labor, tools, equipment, maintenance, and incidentals necessary to complete the work.

BID ITEM NO. 38: ROCK FILTER DAM (TYPE 2)

This item governs the installation of a rock filter dam (type 2) in the areas shown in the plans and shall be in accordance with TxDOT Item 506, "Temporary Erosion, Sedimentation, and Environmental Controls". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 39: 6" CONCRETE DRIVEWAY

This item governs the installation of concrete driveway in the areas shown in the plans and shall be in accordance with TxDOT Item 530, "Intersections, Driveways, and Turnouts". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 40: 6" CONCRETE CURB (DOWELLED)

This item governs the installation of concrete curb in the areas shown in the plans and shall be in accordance with TxDOT Item 530, "Intersections, Driveways, and Turnouts". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 41: 7" TALL, 12" WIDE CONCRETE MEDIAN (DOWELLED)

This item governs the installation of 7" tall and 12" wide concrete median in the areas shown in the plans and shall be in accordance with TxDOT Item 530, "Intersections, Driveways, and Turnouts". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 42: REMOVE AND DISPOSE OF ASPHALT SURFACE AND BASE

This item governs the removal and disposal of asphalt surface and base in the areas shown in the plans and shall be in accordance with TxDOT Item 540, "Metal Beam Guard Fence". Measurement and payment for this item shall be by the contract unit price bid per square yard (SY) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 43: RELOCATE EXISTING SIGN AND POLE

This item governs the relocation of existing sign and pole in the areas shown in the plans and shall be in accordance with TxDOT Item 644, "Small Roadside Sign Assemblies". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 44: "DO NOT STOP ON TRACKS" SIGN AND SUPPORT

This item governs the installation of "DO NOT STOP ON TRACKS" sign and support in the areas shown in the plans and shall be in accordance with TxDOT Item 644, "Small Roadside Sign Assemblies". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 45: "RR CROSSING" WITH "NO TRAIN HORN" PLAQUE SIGN AND SUPPORT

This item governs the installation of "RR CROSSING" with "NO TRAIN HORN" plaque sign and support in the areas shown in the plans and shall be in accordance with TxDOT Item 644, "Small Roadside Sign Assemblies". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 46: 4" YELLOW THERMOPLASTIC

This item governs the installation of 4" yellow thermoplastic pavement marking in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 47: 24" WHITE THERMOPLASTIC

This item governs the installation of 24" white thermoplastic pavement marking in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 48: PAINT CURB YELLOW

This item governs the installation of yellow curb paint in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 49: WHITE RR CROSSING THERMOPLASTIC

This item governs the installation of white railroad crossing thermoplastic pavement marking in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 50: 4" WHITE PAINT

This item governs the installation of 4" white paint in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 51: HANDICAP PARKING SYMBOL

This item governs the installation of handicap parking symbol in the areas shown in the plans and shall be in accordance with TxDOT Item 666, "Retroreflectorized Pavement Markings". Measurement and payment for this item shall be by the contract unit price bid per each (EA) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. 52: REMOVE 4" PAVEMENT MARKING

This item governs the removal of 4" pavement marking in the areas shown in the plans and shall be in accordance with TxDOT Item 677, "Eliminating Existing Pavement Markings and Markers". Measurement and payment for this item shall be by the contract unit price bid per linear foot (LF) and shall be full compensation for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

BID ITEM NO. ALT-1: 6" CONCRETE PAVEMENT

This item governs the 6" concrete pavement in the areas shown in the plans and shall be in accordance with TxDOT Item 360, "Concrete Pavement". This item shall be measured by the square yard (SY). Payment for this item shall be by the contract unit price and shall be full compensation for shaping and fine grading the roadbed, including furnishing and applying all water required; for furnishing, loading and unloading, storing, hauling and handling all concrete ingredients, including all freight and royalty involved; for mixing, placing, finishing and curing all concrete; for furnishing and installing all reinforcing steel; for furnishing all

Section 02 00 00 Project Technical Specifications Page 7 of 8

materials and placing longitudinal, warping, expansion, and contraction joints, including all steel dowels, dowel caps and load transmission units required, wire and devices for placing, holding and supporting the steel bar, load transmission units, and joint filler material in the proper position; for coating steel bars where required by the plans; for all manipulations, labor, equipment, appliances, tools, traffic provisions and incidentals necessary to complete the work.

END OF SECTION

BNSF RAILWAY CONTRACTOR REQUIREMENTS



EXHIBIT "C"

CONTRACTOR REQUIREMENTS

1) <u>General</u>

- A. The Contractor must cooperate with BNSF RAILWAY COMPANY, hereinafter referred to as "Railway" where work is over or under on or adjacent to Railway property and/or right-of-way, hereafter referred to as "Railway Property", during the <u>reconstruction of roadway approaches and installation of concrete center medians on Mustang Street – DOT No. 020465R and the permanent closure and removal of the roadway approaches on <u>Magnolia Street – DOT No. 020463C, located at railroad mileposts 333.89 and 333.05 on Railway's Red River (West) Division, Fort Worth Subdivision, Line Segment 7500 in Crowley, Texas in Tarrant County.</u></u>
- **B.** The Contractor must execute and deliver to the Railway duplicate copies of the Exhibit "C-1" Agreement, in the form attached hereto, obligating the Contractor to provide and maintain in full force and effect the insurance called for under Section 3 of said Exhibit "C-1". Questions regarding procurement of the Railroad Protective Liability Insurance should be directed to Rosa Martinez at Marsh, USA, 214-303-8519.
- **C.** The Contractor must plan, schedule and conduct all work activities so as not to interfere with the movement of any trains on Railway Property.
- **D.** The Contractor's right to enter Railway's Property is subject to the absolute right of Railway to cause the Contractor's work on Railway's Property to cease if, in the opinion of Railway, Contractor's activities create a hazard to Railway's Property, employees, and/or operations. Railway will have the right to stop construction work on the Project if any of the following events take place: (i) Contractor (or any of its subcontractors) performs the Project work in a manner contrary to the plans and specifications approved by Railway; (ii) Contractor (or any of its subcontractors), in Railway's opinion, prosecutes the Project work in a manner which is hazardous to Railway property, facilities or the safe and expeditious movement of railroad traffic; (iii) the insurance described in the attached Exhibit C-1 is canceled during the course of the Project; or (iv) Contractor fails to pay Railway for the Temporary Construction License or the Easement. The work stoppage will continue until all necessary actions are taken by Contractor or its subcontractor to rectify the situation to the satisfaction of Railway's Division Engineer or until additional insurance has been delivered to and accepted by Railway. In the event of a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii) the Easement, Railway may immediately terminate the Temporary Construction License or the Easement. Any such work stoppage under this provision will not give rise to any liability on the part of Railway. Railway's right to stop the work is in addition to any other rights Railway may have including, but not limited to, actions or suits for damages or lost profits. In the event that Railway desires to stop



construction work on the Project, Railway agrees to immediately notify the following individual in writing:

<u>Robert Loftin</u> <u>City Manager</u> <u>City of Crowley</u> <u>201 E. Main Street</u> <u>Crowley, TX 76036</u> <u>Email: rloftin@ci.crowley.tx.us</u>

- **E.** The Contractor is responsible for determining and complying with all Federal, State and Local Governmental laws and regulations, including, but not limited to environmental laws and regulations (including but not limited to the Resource Conservation and Recovery Act, as amended; the Clean Water Act, the Oil Pollution Act, the Hazardous Materials Transportation Act, CERCLA), and health and safety laws and regulations. The Contractor hereby indemnifies, defends and holds harmless Railway for, from and against all fines or penalties imposed or assessed by Federal, State and Local Governmental Agencies against the Railway which arise out of Contractor's work under this Agreement.
- F. The Contractor must notify <u>CITY OF CROWLEY (Robert Loftin) at Office # 817-297-2201 and E-Mail: rloftin@ci.crowley.tx.us</u> and Railway's <u>Manager Public Projects (Tim Huya) at Office # 817-352-2902 and E-Mail: Tim.Huya@bnsf.com</u> at least thirty (30) calendar days before commencing any work on Railway Property. Contractor's notification to Railway must refer to Railway's file <u>DOT Nos. 020465R and 020463C</u> & Contract No.
- **G.** For any bridge demolition and/or falsework above any tracks or any excavations located with any part of the excavations located within, whichever is greater, twenty-five (25) feet of the nearest track or intersecting a slope from the plane of the top of rail on a 2 horizontal to 1 vertical slope beginning at eleven (11) feet from centerline of the nearest track, both measured perpendicular to center line of track, the Contractor must furnish the Railway five sets of working drawings showing details of construction affecting Railway Property and tracks. The working drawing must include the proposed method of installation and removal of falsework, shoring or cribbing, not included in the contract plans and two sets of structural calculations of any falsework, shoring or cribbing. For all excavation and shoring submittal plans, the current "BNSF-UPRR Guidelines for Temporary Shoring" must be used for determining the design loading conditions to be used in shoring design, and all calculations and submittals must be in accordance with the current "BNSF-UPRR Guidelines for Temporary Shoring". All submittal drawings and calculations must be stamped by a registered professional engineer licensed to practice in the state the project is located. All calculations must take into consideration railway surcharge loading and must be designed to meet American Railway Engineering and Maintenance-of-Way Association (previously known as American Railway Engineering Association) Coopers E-80 live



loading standard. All drawings and calculations must be stamped by a registered professional engineer licensed to practice in the state the project is located. The Contractor must not begin work until notified by the Railway that plans have been approved. The Contractor will be required to use lifting devices such as, cranes and/or winches to place or to remove any falsework over Railway's tracks. In no case will the Contractor be relieved of responsibility for results obtained by the implementation of said approved plans.

H. Subject to the movement of Railway's trains, Railway will cooperate with the Contractor such that the work may be handled and performed in an efficient manner. The Contractor will have no claim whatsoever for any type of damages or for extra or additional compensation in the event his work is delayed by the Railway.

2) <u>Contractor Safety Orientation</u>

A. No employee of the Contractor, its subcontractors, agents or invitees may enter Railway Property without first having completed Railway's Engineering Contractor Safety Orientation, found on the web site <u>www.BNSFContractor.com</u>. The Contractor must ensure that each of its employees, subcontractors, agents or invitees completes Railway's Engineering Contractor Safety Orientation through internet sessions before any work is performed on the Project. Additionally, the Contractor must ensure that each and every one of its employees, subcontractors, agents or invitees possesses a card certifying completion of the Railway Contractor Safety Orientation before entering Railway Property. The Contractor is responsible for the cost of the Railway Contractor Safety Orientation. The Contractor must renew the Railway Contractor Safety Orientation annually. Further clarification can be found on the web site or from the Railway's Representative.

3) Railway Requirements

- A. The Contractor must take protective measures as are necessary to keep railway facilities, including track ballast, free of sand, debris, and other foreign objects and materials resulting from his operations. Any damage to railway facilities resulting from Contractor's operations will be repaired or replaced by Railway and the cost of such repairs or replacement must be paid for by the Agency.
- **B.** The Contractor must notify the Railway's Division Engineer <u>Justin Devine</u> at <u>(817) 352-2907</u> and provide blasting plans to the Railway for review seven (7) calendar days prior to conducting any blasting operations adjacent to or on Railway's Property.
- **C.** The Contractor must abide by the following temporary clearances during construction:
 - 15'-0" Horizontally from centerline of nearest track
 - 21'-6" Vertically above top of rail



- 27'-0" Vertically above top of rail for electric wires carrying less than 750 volts
- 28'-0" Vertically above top of rail for electric wires carrying 750 volts to 15,000 volts
- 30'-0" Vertically above top of rail for electric wires carrying 15,000 volts to 20,000 volts
- 34'-0" Vertically above top of rail for electric wires carrying more than 20,000 volts
- **D.** Upon completion of construction, the following clearances shall be maintained:
 - 25' Horizontally from centerline of nearest track
 - 23' 6" Vertically above top of rail
- **E.** Any infringement within State statutory clearances due to the Contractor's operations must be submitted to the Railway and to the <u>CITY OF CROWLEY</u> and must not be undertaken until approved in writing by the Railway, and until the <u>CITY OF CROWLEY</u> has obtained any necessary authorization from the State Regulatory Authority for the infringement. No extra compensation will be allowed in the event the Contractor's work is delayed pending Railway approval, and/or the State Regulatory Authority's approval.
- **F.** In the case of impaired vertical clearance above top of rail, Railway will have the option of installing tell-tales or other protective devices Railway deems necessary for protection of Railway operations. The cost of tell-tales or protective devices will be borne by the Agency.
- **G.** The details of construction affecting the Railway's Property and tracks not included in the contract plans must be submitted to the Railway by <u>CITY OF CROWLEY</u> for approval before work is undertaken and this work must not be undertaken until approved by the Railway.
- H. At other than public road crossings, the Contractor must not move any equipment or materials across Railway's tracks until permission has been obtained from the Railway. The Contractor must obtain a "Temporary Construction Crossing Agreement" from the Railway prior to moving his equipment or materials across the Railways tracks. The temporary crossing must be gated and locked at all times when not required for use by the Contractor. The temporary crossing for use of the Contractor will be constructed and, at the completion of the project, removed at the expense of the Contractor.
- I. Discharge, release or spill on the Railway Property of any hazardous substances, oil, petroleum, constituents, pollutants, contaminants, or any hazardous waste is prohibited and Contractor must immediately notify the <u>Railway's Resource Operations Center at</u> <u>1(800) 832-5452</u>, of any discharge, release or spills in excess of a reportable quantity. Contractor must not allow Railway Property to become a treatment, storage or transfer facility as those terms are defined in the Resource Conservation and Recovery Act or any state analogue.



J. The Contractor upon completion of the work covered by this contract, must promptly remove from the Railway's Property all of Contractor's tools, equipment, implements and other materials, whether brought upon said property by said Contractor or any Subcontractor, employee or agent of Contractor or of any Subcontractor, and must cause Railway's Property to be left in a condition acceptable to the Railway's representative.

4) <u>Contractor Roadway Worker on Track Safety Program and Safety Action Plan</u>

- A. Each Contractor that will perform work within 25 feet of the centerline of a track must develop and implement a Roadway Worker Protection/On Track Safety Program and work with Railway Project Representative to develop an on track safety strategy as described in the guidelines listed in the on track safety portion of the Safety Orientation. This Program must provide Roadway Worker protection/on track training for all employees of the Contractor, its subcontractors, agents or invitees. This training is reinforced at the job site through job safety briefings. Additionally, each Contractor must develop and implement the Safety Action Plan, as provided for on the web site <u>www.BNSFContractor.com</u>, which will be made available to Railway prior to commencement of any work on Railway Property. During the performance of work, the Contractor must audit its work activities. The Contractor must designate an on-site Project Supervisor who will serve as the contact person for the Railway and who will maintain a copy of the Safety Action Plan, safety audits, and Material Safety Datasheets (MSDS), at the job site.
- B. Contractor shall have a background investigation performed on all of its employees, subcontractors and agents who will be performing any services for Railroad under this Agreement which are determined by Railroad in its sole discretion a) to be on Railroad's property, or b) that require access to Railroad Critical Infrastructure, Railroad Critical Information Systems, Railroad's Employees, Hazardous Materials on Railroad's property or is being transported by or otherwise in the custody of Railroad, or Freight in Transit involving Railroad.
 - i) The required background screening shall at a minimum meet the rail industry background screening criteria defined by the e-RAILSAFE Program as outlined at <u>www.eVerifile.com</u>, in addition to any other applicable regulatory requirements.
 - ii) Contractor shall obtain written consent from all its employees, subcontractors or agents screened in compliance with the e-RAILSAFE Program to participate in the Program on their behalf and to release completed background information to Railroad's designee. Contractor shall be subject to periodic audit to ensure compliance.
 - iii) Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its employees, subcontractors or agents to perform services hereunder who are not first approved under e-RAILSAFE Program standards. Railroad shall have the right to deny



entry onto its premises or access as described in this section above to any of Contractor's employees, subcontractors or agents who do not display the authorized identification badge issued by a background screening service meeting the standards set forth in the e-RAILSAFE Program, or who in Railroad's opinion, which may not be unreasonable, may pose a threat to the safety or security of Railroad's operations, assets or personnel.

iv) Contractors shall be responsible for ensuring that its employees, subcontractors and agents are United States citizens or legally working in the United States under a lawful and appropriate work VISA or other work authorization.

5) Railway Flagger Services

- A. The Contractor must give Railway's Roadmaster, <u>Wesley Brown at Mobile # 682-220-7783</u> and email Wesley.Brown@bnsf.com a minimum of thirty (30) calendar days advance notice when flagging services will be required so that the Roadmaster can make appropriate arrangements (i.e., bulletin the flagger's position). If flagging services are scheduled in advance by the Contractor and it is subsequently determined by the parties hereto that such services are no longer necessary, the Contractor must give the Roadmaster five (5) working days advance notice so that appropriate arrangements can be made to abolish the position pursuant to union requirements.
 - i) FOR THIS PROJECT, RAILROAD FLAGGING SERVICES WILL BE PROVIDED BY RAILPROS (NOT A BNSF EMPLOYEE). The Contractor must contact Railpros directly at Office # <u>877-315-0513</u> or e-mail: <u>BNSFinfo@railprosfs.com</u> to enter into a reimbursement agreement for flagging services and to request and schedule a railroad flagger. The Railpros flagger(s), the Contractor, and the BNSF Roadmaster must participate in a job safety briefing PRIOR TO the start of any work on/over/under Railway's right of way. The Railway reserves the right to utilize its employees to provide railroad flagging services when those resources become available. In this event, the Railpros flagger and the Contractor will be notified by the Railway.
- **B.** Unless determined otherwise by Railway's Project Representative, Railway flagger will be required and furnished when Contractor's work activities are located over, under and/or within twenty-five (25) feet measured horizontally from centerline of the nearest track and when cranes or similar equipment positioned beyond 25-feet from the track centerline could foul the track in the event of tip over or other catastrophic occurrence, but not limited thereto for the following conditions:
 - i) When, upon inspection by Railway's Representative, other conditions warrant.



- ii) When any excavation is performed below the bottom of tie elevation, if, in the opinion of Railway's representative, track or other Railway facilities may be subject to movement or settlement.
- iii) When work in any way interferes with the safe operation of trains at timetable speeds.
- iv) When any hazard is presented to Railway track, communications, signal, electrical, or other facilities either due to persons, material, equipment or blasting in the vicinity.
- v) Special permission must be obtained from the Railway before moving heavy or cumbersome objects or equipment which might result in making the track impassable.
- **C.** Flagging services will be performed by qualified Railway flaggers.
 - i) Flagging crew generally consists of one employee. However, additional personnel may be required to protect Railway Property and operations, if deemed necessary by the Railways Representative.
 - ii) Each time a flagger is called, the minimum period for billing will be the eight (8) hour basic day.
 - iii) The cost of flagger services provided by the Railway will be borne by <u>CONTRACTOR</u> (______). The estimated cost for one (1) flagger is approximately between \$800.00-\$1,600.00 for an eight (8) hour basic day with time and one-half or double time for overtime, rest days and holidays. The estimated cost for each flagger includes vacation allowance, paid holidays, Railway and unemployment insurance, public liability and property damage insurance, health and welfare benefits, vehicle, transportation, meals, lodging, radio, equipment, supervision and other costs incidental to performing flagging services. Negotiations for Railway labor or collective bargaining agreements and rate changes authorized by appropriate Federal authorities may increase actual or estimated flagging rates. THE FLAGGING RATE IN EFFECT AT THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER WILL BE USED TO CALCULATE THE ACTUAL COSTS OF FLAGGING PURSUANT TO THIS PARAGRAPH.
 - iv) The average train traffic on this route is <u>35</u> freight trains per 24-hour period at a timetable speed <u>55</u> MPH and <u>2</u> passenger trains at a timetable speed of <u>79</u> MPH.

6) <u>Contractor General Safety Requirements</u>

A. Work in the proximity of railway track(s) is potentially hazardous where movement of trains and equipment can occur at any time and in any direction. All work performed by



contractors within 25 feet of any track must be in compliance with FRA Roadway Worker Protection Regulations.

- **B.** Before beginning any task on Railway Property, a thorough job safety briefing must be conducted with all personnel involved with the task and repeated when the personnel or task changes. If the task is within 25 feet of any track, the job briefing <u>must</u> include the Railway's flagger, as applicable, and include the procedures the Contractor will use to protect its employees, subcontractors, agents or invitees from moving any equipment adjacent to or across any Railway track(s).
- **C.** Workers must not work within 25 feet of the centerline of any track without an on track safety strategy approved by the Railway's Project Representative. When authority is provided, every contractor employee must know: (1) who the Railway flagger is, and how to contact the flagger, (2) limits of the authority, (3) the method of communication to stop and resume work, and (4) location of the designated places of safety. Persons or equipment entering flag/work limits that were not previously job briefed, must notify the flagger immediately, and be given a job briefing when working within 25 feet of the center line of track.
- **D.** When Contractor employees are required to work on the Railway Property after normal working hours or on weekends, the Railway's representative in charge of the project must be notified. A minimum of two employees must be present at all times.
- E. Any employees, agents or invitees of Contractor or its subcontractors under suspicion of being under the influence of drugs or alcohol, or in the possession of same, will be removed from the Railway's Property and subsequently released to the custody of a representative of Contractor management. Future access to the Railway's Property by that employee will be denied.
- **F.** Any damage to Railway Property, or any hazard noticed on passing trains must be reported immediately to the Railway's representative in charge of the project. Any vehicle or machine which may come in contact with track, signal equipment, or structure (bridge) and could result in a train derailment must be reported immediately to the Railway representative in charge of the project and to the Railway's Resource Operations Center at 1(800) 832-5452. Local emergency numbers are to be obtained from the Railway representative in charge of the project prior to the start of any work and must be posted at the job site.
- **G.** For safety reasons, all persons are prohibited from having pocket knives, firearms or other deadly weapons in their possession while working on Railway's Property.
- **H.** All personnel protective equipment (PPE) used on Railway Property must meet applicable OSHA and ANSI specifications. Current Railway personnel protective equipment



requirements are listed on the web site, <u>www.BNSFContractor.com</u>, however, a partial list of the requirements include: a) safety glasses with permanently affixed side shields (no yellow lenses); b) hard hats; c) safety shoe with: hardened toes, above-the-ankle lace-up and a defined heel; and d) high visibility retro-reflective work wear. The Railway's representative in charge of the project is to be contacted regarding local specifications for meeting requirements relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and respirators must be worn as required by State and Federal regulations. (NOTE – Should there be a discrepancy between the information contained on the web site and the information in this paragraph, the web site will govern.)

- I. THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS, MACHINERY OR EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR EQUIPMENT MUST NOT BE STORED OR LEFT WITHIN 250 FEET OF ANY HIGHWAY/RAIL AT-GRADE CROSSINGS OR TEMPORARY CONSTRUCTION CROSSING, WHERE STORAGE OF THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN APPROACHING THE CROSSING. PRIOR TO BEGINNING WORK, THE CONTRACTOR MUST ESTABLISH A STORAGE AREA WITH CONCURRENCE OF THE RAILWAY'S REPRESENTATIVE.
- J. Machines or vehicles must not be left unattended with the engine running. Parked machines or equipment must be in gear with brakes set and if equipped with blade, pan or bucket, they must be lowered to the ground. All machinery and equipment left unattended on Railway's Property must be left inoperable and secured against movement. (See internet Engineering Contractor Safety Orientation program for more detailed specifications)
- **K.** Workers must not create and leave any conditions at the work site that would interfere with water drainage. Any work performed over water must meet all Federal, State and Local regulations.
- L. All power line wires must be considered dangerous and of high voltage unless informed to the contrary by proper authority. For all power lines the minimum clearance between the lines and any part of the equipment or load must be; 200 KV or below - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 to 750 KV - 35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not known, a minimum clearance of 45 feet must be maintained. A person must be designated to observe clearance of the equipment and give a timely warning for all operations where it is difficult for an operator to maintain the desired clearance by visual means.

7) Excavation

A. Before excavating, the Contractor must determine whether any underground pipe lines, electric wires, or cables, including fiber optic cable systems are present and located within



the Project work area. The Contractor must determine whether excavation on Railway's Property could cause damage to buried cables resulting in delay to Railway traffic and disruption of service to users. Delays and disruptions to service may cause business interruptions involving loss of revenue and profits. Before commencing excavation, the Contractor must contact <u>BNSF's Roadmaster (Wesley Brown) at 682-220-7783 and BNSF's Signal Supervisor (Ryan Johnson) at 507-217-0718</u>. All underground and overhead wires will be considered HIGH VOLTAGE and dangerous until verified with the company having ownership of the line. It is the Contractor's responsibility to notify any other companies that have underground utilities in the area and arrange for the location of all underground utilities before excavating.

- **B.** The Contractor must cease all work and notify the Railway immediately before continuing excavation in the area if obstructions are encountered which do not appear on drawings. If the obstruction is a utility and the owner of the utility can be identified, then the Contractor must also notify the owner immediately. If there is any doubt about the location of underground cables or lines of any kind, no work must be performed until the exact location has been determined. There will be no exceptions to these instructions.
- **C.** All excavations must be conducted in compliance with applicable OSHA regulations and, regardless of depth, must be shored where there is any danger to tracks, structures or personnel.
- **D.** Any excavations, holes or trenches on the Railway's Property must be covered, guarded and/or protected when not being worked on. When leaving work site areas at night and over weekends, the areas must be secured and left in a condition that will ensure that Railway employees and other personnel who may be working or passing through the area are protected from all hazards. All excavations must be back filled as soon as possible.

8) Hazardous Waste, Substances and Material Reporting:

A. If Contractor discovers any hazardous waste, hazardous substance, petroleum or other deleterious material, including but not limited to any non-containerized commodity or material, on or adjacent to Railway's Property, in or near any surface water, swamp, wetlands or waterways, while performing any work under this Agreement, Contractor must immediately: (a) notify the Railway's Resource Operations Center at 1(800) 832-5452, of such discovery: (b) take safeguards necessary to protect its employees, subcontractors, agents and/or third parties: and (c) exercise due care with respect to the release, including the taking of any appropriate measure to minimize the impact of such release.

9) Personal Injury Reporting

A. The Railway is required to report certain injuries as a part of compliance with Federal Railroad Administration (FRA) reporting requirements. Any personal injury sustained by an



employee of the Contractor, subcontractor or Contractor's invitees while on the Railway's Property must be reported immediately (by phone mail if unable to contact in person) to the Railway's representative in charge of the project. The Non-Employee Personal Injury Data Collection Form contained herein is to be completed and sent by Fax to the Railway at 1(817) 352-7595 and to the Railway's Project Representative no later than the close of shift on the date of the injury.



NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(If injuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automobile accident, ensure that appropriate information is obtained, forms completed and that data entry personnel are aware that injuries relate to that specific event.)

Injured Person Type:

| Passenger on train (C) Contractor/safety | | Non-employee (N) (<i>i.e., emp of another railroad, or, non-BNSF emp involved in vehicle accident, including company vehicles</i>) Contractor/non-safety sensitive (G) | | |
|---|--------|--|--|--|
| ☐ Volunteer/safety | | Volunteer/other non-safety sensitive (I) | | |
| sensitive (H) | | | | |
| | | e highway users involved in highway rail grade t go around or through gates | | |
| Trespasser (E) - to inclue accidents who went arou | • | ghway users involved in highway rail grade crossing through gates | | |
| Non-trespasser (J) - Off r | ailroa | ad property | | |
| If train involved, Train ID: | | | | |
| Transmit attached information to Accident/Incident Reporting Center by: Fax 1-817-352-7595 or by Phone 1-800-697-6736 or email to: <u>Accident-</u> <u>Reporting.Center@BNSF.com</u> | | | | |
| Officer Providing Information: | | | | |
| (Name) | (| (Employee No.) (Phone #) | | |

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS AND PROTECTED FROM DISCLOSURE PURSUANT TO 49 U.S.C. 20903 AND 83 U.S.C. 490



NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

Please complete this form and provide to the BNSF supervisor, who will input this information into the EHS Star system. For questions, call (817) 352-1267 or email <u>Safety.IncidentReporting@BNSF.com</u>.

| Accident City/State: | Date: | Time | : |
|--|---------------------------|----------|------|
| County: | Temperature: | Weather: | |
| | | | |
| Name (Last/First/MI): | | | |
| Age: | Gender (if available): | | |
| Company: | | | |
| eRailsafe Badge Number: | Expiration Date: | | |
| BNSF Contractor Badge Number: | Expiration Date: | | |
| Injury: | Body Part: | | |
| (e.g., laceration) | (e.g., h | and) | |
| Description of accident (including how accident occurred | , potential cause, etc.): | | |
| Work activity in progress at time of accident: Tools, machinery, or hazardous materials involved in acc | | | |
| Treatment: | | | |
| First Aid Only | | | |
| Required Medical Treatment | | | |
| Other Medical Treatment: | | | |
| Dr. Name: | Date: | | |
| Dr. Street Address: | City: | State: | Zip: |
| Hospital Name: | | | |
| Hospital Street Address: | City: | State: | Zip: |
| Diagnosis: | | | |

THIS REPORT IS PART OF BNSF'S ACCIDENT REPORT PURSUANT TO THE ACCIDENT REPORTS STATUTE AND, AS SUCH SHALL NOT "BE ADMITTED AS EVIDENCE OR USED FOR ANY PURPOSE IN ANY SUIT OR ACTION FOR DAMAGES GROWING OUT OF ANY MATTER MENTIONED IN SAID REPORT...." 49 U.S.C. § 20903. See 49 C.F.R. § 225.7(b).



EXHIBIT "C-1"

Agreement Between

BNSF RAILWAY COMPANY

and the

CONTRACTOR

Railway File: DOT Nos. 020465R and 020463C

Agency Project: Reconstruct roadway approaches on Mustang Street and close and remove Magnolia Street in Crowley, TX

, (hereinafter called "Contractor"), has entered into an agreement with <u>CITY OF CROWLEY</u> (hereinafter called "Agreement") for the performance of certain work in connection with the following project: <u>reconstruction of roadway approaches and installation</u> <u>of concrete center medians on Mustang Street – DOT No. 020465R and the permanent closure</u> <u>and removal of the roadway approaches on Magnolia Street – DOT No. 020463C, located at</u> <u>railroad mileposts 333.89 and 333.05 on Railway's Red River (West) Division, Fort Worth</u> <u>Subdivision, Line Segment 7500 in Crowley, Texas in Tarrant County.</u>

Performance of such work will necessarily require Contractor to enter **BNSF RAILWAY COMPANY** (hereinafter called "Railway") right of way and property (hereinafter called "Railway Property"). The Agreement provides that no work will be commenced within Railway Property until the Contractor employed in connection with said work for <u>CITY OF CROWLEY</u> (i) executes and delivers to Railway an Agreement in the form hereof, and (ii) provides insurance of the coverage and limits specified in such Agreement and Section 3 herein. If this Agreement is executed by a party who is not the Owner, General Partner, President or Vice President of Contractor, Contractor must furnish evidence to Railway certifying that the signatory is empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway Property and as an inducement for such entry, Contractor, effective on the date of the Agreement, has agreed and does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY



- A. Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or death to all persons, including Railway's and Contractor's officers and employees, and for loss and damage to property belonging to any person, arising in any manner from Contractor's or any of Contractor's subcontractors' acts or omissions or any work performed on or about Railway's property or right-of-way. THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE INTENSIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY.
- B. It is mutually negotiated between the parties that the indemnification obligation shall include all claims brought by Contractor's employees against Railway, its agents, servants, employees or otherwise, and Contractor expressly waives its immunity under the industrial insurance act (RCW Title 51) and assumes potential liability for all actions brought by its employees.
- C. THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE SAFETY APPLIANCE ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO CLAIMED.
- D. Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust and settle all claims made against Railway, and will, at Railway's discretion, appear and defend any suits or actions of law or in equity brought against Railway on any claim or cause of action arising or growing out of or in any manner connected with any liability assumed by Contractor under this Agreement for which Railway is liable or is alleged to be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of such claims and thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the event of a suit being brought against Railway, Railway may forward summons and complaint or other process in connection therewith to Contractor, and Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway from and against all damages, judgments, decrees, attorney's fees, costs, and expenses growing out of or resulting from or incident to any such claims or suits.
- **E.** In addition to any other provision of this Agreement, in the event that all or any portion of this Article shall be deemed to be inapplicable for any reason, including without limitation



as a result of a decision of an applicable court, legislative enactment or regulatory order, the parties agree that this Article shall be interpreted as requiring Contractor to indemnify Railway to the fullest extent permitted by applicable law. THROUGH THIS AGREEMENT THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY RAILWAY FOR RAILWAY'S ACTS OF NEGLIGENCE.

F. It is mutually understood and agreed that the assumption of liabilities and indemnification provided for in this Agreement survive any termination of this Agreement.

2) <u>TERM</u>

A. This Agreement is effective from the date of the Agreement until (i) the completion of the project set forth herein, and (ii) full and complete payment to Railway of any and all sums or other amounts owing and due hereunder.

3) INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain during the life of this Agreement the following insurance coverage:

A. Commercial General Liability "CGL" Insurance

- i) The policy will provide a minimum of \$2,000,000 each occurrence and an aggregate limit of at least \$6,000,000 but in no event less than the amount otherwise carried by the provider. Coverage must be purchased on a post 2004 ISO occurrence form or equivalent and include coverage for, but not limited to, the following:
 - (1) Bodily Injury and Property Damage
 - (2) Personal Injury and Advertising Injury
 - (3) Fire legal liability
 - (4) Products and completed operations
- ii) This policy shall also contain the following endorsements or language, which shall be indicated on the certificate of insurance:
 - (1) definition of "Insured Contract" will be amended to remove any exclusion or other



limitation for any work being done within 50 feet of RAILWAY's property.

- (2) Waiver of subrogation in favor of and acceptable to RAILWAY; and
- (3) Additional insured endorsement in favor of and acceptable to RAILWAY and include coverage for ongoing operations and completed operations; and
- (4) Separation of insureds; and
- (5) The policy will be primary and non-contributing with respect to any insurance carried by RAILWAY.
- iii) It is agreed that the workers' compensation and employers' liability related exclusions in the Commercial General Liability insurance policy(s) required herein are intended to apply to employees of the policy holder and shall not apply to *Railway* employees.
- iv)No other endorsements limiting coverage as respects obligations under this Agreement may be included on the policy with regard to the work being performed under this agreement.

B. Business Automobile Insurance

- i) The insurance will provide minimum coverage with a combined single limit of at least \$1,000,000 per accident, and include coverage for, but not limited to the following:
 - (1) Bodily injury and property damage
 - (2) Any and all vehicles owned, used or hired
- ii) The policy will include the following endorsements or language, which will be indicated on or attached to the certificate of insurance:
 - (1) Waiver of subrogation in favor of and acceptable to RAILWAY;
 - (2) Additional insured endorsement in favor of and acceptable to RAILWAY;
 - (3) Separation of insureds;
 - (4) The policy shall be primary and non-contributing with respect to any insurance



carried by RAILWAY.

C. <u>Workers Compensation and Employers Liability Insurance</u>

- i) Workers Compensation and Employers Liability insurance including coverage for, but not limited to:
 - (1) Contractor's statutory liability under the worker's compensation laws of the state(s) in which the work is to be performed. If optional under State law, the insurance must cover all employees anyway.
 - (2) Employers' Liability (Part B) with limits of at least \$500,000 each accident, \$500,000 by disease policy limit, \$500,000 by disease each employee.
- ii) This policy shall also contain the following endorsements or language, which shall be indicated on the certificate of insurance:
 - (1) Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance

- Railroad Protective Liability insurance naming only the *Railway* as the Insured with coverage of at least \$2,000,000 per occurrence and \$6,000,000 in the aggregate. The policy Must be issued on a standard ISO form CG 00 35 12 04 and include the following:
 - (1) Endorsed to include the Pollution Exclusion Amendment
 - (2) Endorsed to include the Limited Seepage and Pollution Endorsement.
 - (3) Endorsed to remove any exclusion for punitive damages.
 - (4) No other endorsements restricting coverage may be added.
 - (5) The original policy must be provided to the *Railway* prior to performing any work or services under this Agreement.
 - (6) Definition of "Physical Damage to Property" shall be endorsed to read: "means direct and accidental loss of or damage to all property owned by any named insured and all property in any named insured' care, custody, and control arising



out of the acts or omissions of the contractor named on the Declarations.

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if available) in Railway's Blanket Railroad Protective Liability Insurance Policy.

E. Other Requirements:

- i) Where allowable by law, all policies (applying to coverage listed above) shall contain no exclusion for punitive damages.
- ii) Contractor agrees to waive its right of recovery against *Railway* for all claims and suits against *Railway*. In addition, its insurers, through the terms of the policy or policy endorsement, waive their right of subrogation against *Railway* for all claims and suits. Contractor further waives its right of recovery, and its insurers also waive their right of subrogation against *Railway* for loss of its owned or leased property or property under Contractor's care, custody or control.
- iii) Allocated Loss Expense shall be in addition to all policy limits for coverages referenced above.
- iv) Contractor is not allowed to self-insure without the prior written consent of *Railway*. If granted by *Railway*, any self-insured retention or other financial responsibility for claims shall be covered directly by Contractor in lieu of insurance. Any and all *Railway* liabilities that would otherwise, in accordance with the provisions of this Agreement, be covered by Contractor's insurance will be covered as if Contractor elected not to include a deductible, self-insured retention or other financial responsibility for claims.
- v) Prior to commencing services, Contractor shall furnish to *Railway* an acceptable certificate(s) of insurance from an authorized representative evidencing the required coverage(s), endorsements, and amendments. The certificate should be directed to the following address:

BNSF Railway Company c/o CertFocus P.O. Box 140528 Kansas City, MO 64114 <u>Toll Free:</u> 877-576-2378 Fax number: 817-840-7487



Email: BNSF@certfocus.com www.certfocus.com

- vi) Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-renewal, substitution or material alteration.
- vii) Any insurance policy shall be written by a reputable insurance company acceptable to Railway or with a current Best's Guide Rating of A- and Class VII or better, and authorized to do business in the state(s) in which the service is to be provided.
- viii)If coverage is purchased on a "claims made" basis, Contractor hereby agrees to maintain coverage in force for a minimum of three years after expiration, cancellation or termination of this Agreement. Annually Contractor agrees to provide evidence of such coverage as required hereunder.
- ix) Contractor represents that this Agreement has been thoroughly reviewed by Contractor's insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance coverage required by this Agreement.
- x) Not more frequently than once every five years, Railway may reasonably modify the required insurance coverage to reflect then-current risk management practices in the railroad industry and underwriting practices in the insurance industry.
- xi) If any portion of the operation is to be subcontracted by Contractor, Contractor shall require that the subcontractor shall provide and maintain insurance coverage(s) as set forth herein, naming Railway as an additional insured, and shall require that the subcontractor shall release, defend and indemnify Railway to the same extent and under the same terms and conditions as Contractor is required to release, defend and indemnify Railway to the same extent.
- xii) Failure to provide evidence as required by this section shall entitle, but not require, Railway to terminate this Agreement immediately. Acceptance of a certificate that does not comply with this section shall not operate as a waiver of Contractor's obligations hereunder.
- xiii)The fact that insurance (including, without limitation, self-insurance) is obtained by Contractor shall not be deemed to release or diminish the liability of Contractor including, without limitation, liability under the indemnity provisions of this Agreement. Damages recoverable by Railway shall not be limited by the amount of the required insurance coverage.



- xiv) In the event of a claim or lawsuit involving Railway arising out of this agreement, Contractor will make available any required policy covering such claim or lawsuit.
- xv) These insurance provisions are intended to be a separate and distinct obligation on the part of the Contractor. Therefore, these provisions shall be enforceable and Contractor shall be bound thereby regardless of whether or not indemnity provisions are determined to be enforceable in the jurisdiction in which the work covered hereunder is performed.
- xvi) For purposes of this section, Railway shall mean "Burlington Northern Santa Fe LLC", "BNSF Railway Company" and the subsidiaries, successors, assigns and affiliates of each.

4) SALES AND OTHER TAXES

- A. In the event applicable sales taxes of a state or political subdivision of a state of the United States are levied or assessed in connection with and directly related to any amounts invoiced by Contractor to Railway ("Sales Taxes"), Railway shall be responsible for paying only the Sales Taxes that Contractor separately states on the invoice or other billing documents provided to Railway; provided, however, that (i) nothing herein shall preclude Railway from claiming whatever Sales Tax exemptions are applicable to amounts Contractor bills Railway, (ii) Contractor shall be responsible for all sales, use, excise, consumption, services and other taxes which may accrue on all services, materials, equipment, supplies or fixtures that Contractor and its subcontractors use or consume in the performance of this Agreement, (iii) Contractor shall be responsible for Sales Taxes (together with any penalties, fines or interest thereon) that Contractor fails to separately state on the invoice or other billing documents provided to Railway or fails to collect at the time of payment by Railway of invoiced amounts (except where Railway claims a Sales Tax exemption), and (iv) Contractor shall be responsible for Sales Taxes (together with any penalties, fines or interest thereon) if Contractor fails to issue separate invoices for each state in which Contractor delivers goods, provides services or, if applicable, transfers intangible rights to Railway.
- **B.** Upon request, Contractor shall provide Railway satisfactory evidence that all taxes (together with any penalties, fines or interest thereon) that Contractor is responsible to pay under this Agreement have been paid. If a written claim is made against Contractor for Sales Taxes with respect to which Railway may be liable for under this Agreement, Contractor shall promptly notify Railway of such claim and provide Railway copies of all correspondence received from the taxing authority. Railway shall have the right to contest, protest, or claim a refund, in Railway's own name, any Sales Taxes paid by



Railway to Contractor or for which Railway might otherwise be responsible for under this Agreement; provided, however, that if Railway is not permitted by law to contest any such Sales Tax in its own name, Contractor shall, if requested by Railway at Railway's sole cost and expense, contest in Contractor's own name the validity, applicability or amount of such Sales Tax and allow Railway to control and conduct such contest.

C. Railway retains the right to withhold from payments made under this Agreement amounts required to be withheld under tax laws of any jurisdiction. If Contractor is claiming a withholding exemption or a reduction in the withholding rate of any jurisdiction on any payments under this Agreement, before any payments are made (and in each succeeding period or year as required by law), Contractor agrees to furnish to Railway a properly completed exemption form prescribed by such jurisdiction. Contractor shall be responsible for any taxes, interest or penalties assessed against Railway with respect to withholding taxes that Railway does not withhold from payments to Contractor.

5) EXHIBIT "C" CONTRACTOR REQUIREMENTS

A. The Contractor must observe and comply with all provisions, obligations, requirements and limitations contained in the Agreement, and the Contractor Requirements set forth on Exhibit "C" attached to the Agreement and this Agreement, including, but not be limited to, payment of all costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto, resulting from use, occupancy, or presence of its employees, representatives, or agents or subcontractors on or about the construction site. Contractor shall execute a Temporary Construction Crossing Agreement or Private Crossing Agreement (<u>http://www.bnsf.com/communities/faqs/permits-real-estate/</u>), for any temporary crossing requested to aid in the construction of this Project, if approved by BNSF.

6) <u>TRAIN DELAY</u>

A. Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its affiliated railway companies, and its tenants) for, from and against all damages arising from any unscheduled delay to a freight or passenger train which affects Railway's ability to fully utilize its equipment and to meet customer service and contract obligations. Contractor will be billed, as further provided below, for the economic losses arising from loss of use of equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting from train delays, whether caused by Contractor, or subcontractors, or by the Railway performing work under this Agreement. Railway agrees that it will not perform any act to unnecessarily cause train delay.



- **B.** For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as determined from Railway's records. Any disruption to train traffic may cause delays to multiple trains at the same time for the same period.
- **C.** Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain, intermodal, coal and freight trains operate under incentive/penalty contracts between Railway and its customer(s). Under these arrangements, if Railway does not meet its contract service commitments, Railway may suffer loss of performance or incentive pay and/or be subject to penalty payments. Contractor is responsible for any train performance and incentive penalties or other contractual economic losses actually incurred by Railway which are attributable to a train delay caused by Contractor or its subcontractors.
- **D.** The contractual relationship between Railway and its customers is proprietary and confidential. In the event of a train delay covered by this Agreement, Railway will share information relevant to any train delay to the extent consistent with Railway confidentiality obligations. The rate then in effect at the time of performance by the Contractor hereunder will be used to calculate the actual costs of train delay pursuant to this agreement.
- E. Contractor and its subcontractors must give Railway's Roadmaster <u>Wesley Brown at</u> <u>Mobile # 682-220-7783 and email Wesley.Brown@bnsf.com</u> four (4) weeks advance notice of the times and dates for proposed work windows. Railway and Contractor will establish mutually agreeable work windows for the project. Railway has the right at any time to revise or change the work windows due to train operations or service obligations. Railway will not be responsible for any additional costs or expenses resulting from a change in work windows. Additional costs or expenses resulting from a change in work windows shall be accounted for in Contractor's expenses for the project.
- **F.** Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's work so as to not cause any delays to any trains.

SIGNATURE PAGE FOLLOWS



IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be executed by its duly authorized officer the day and year first above written.

| [contractor name] | | |
|------------------------------------|--|--|
| | | |
| Signature: | | |
| Printed Name: | | |
| Title: | | |
| Date: | | |
| Contact Person: | | |
| Address: | | |
| City: | | |
| State: Zip: | | |
| Fax: | | |
| Phone: | | |
| E-mail: | | |
| On-Site Project Contact Person: | | |
| E-mail: | | |
| Mobile #: | | |

[CONTRACTOR signature page]



BNSF RAILWAY COMPANY

Signature:_____

Printed Name: _____

Title: Manager Public Projects

Date:_____

Accepted and effective this _____day of 20__.

[BNSF signature page]